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DACA67-02-D-2003 SBA 1087-02-20172f W68MD5-2035-1871
ISSUED 8Y (=113 WoBMDY | B. ADDRESS OFFER TO
Seartls Distric:, Corps of Enginecrs Seaitle District, Corps of Engineers
ATTN: CENWS-CT-FR PO Box 3753 ATTN: CENWS-CT-FR
PO Box 3755 Seatile, WA 98124-3735

Seattle, WA 98124-3755

o Seatie, WA 981342385

HAND CARRY:  Seaule District Corps of Enpincers
Contracting Division
4735 East Marpinal Way South

5. FOR INFORMATION CAL{Jl Sec Information Pege inslide Front Cover

A. NAML B. 1ELU‘H°NE NUMBER finclude aret tode) INO COLLECY CALLS!
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SOLICITATION

NOTE: in scaled bid solicitetions "oftyr" and “offeror* mean “bld™ and "bidder”.

16. THE GOVERNMENT REDUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS [Tiic. Kuntifying aumber. date):
Provide ali plant, labor, tools, equipment and materials to accompllish a broad range of maintenance, sepair and minar constrection '
work on real property. Individval Task Orders (TOs) to be issucd under an Indefinite Delivery/Indefinite Quantity (IDIQ) type contract, in
accordance with the attached contract clauses and technucal specifications s, The area of performapce will be Mountain Home AFB |

Army Reserve Centers and other goverament insialiatnions in Soathern Idaho.
1. Solicitation DACA67-02-R-0213 dated 27 Feb 2001 with no amendments.

2. Wage Determinations: ID020001. Modification No. 0 and ID020002, Modification 0 is added as

stated on the alteration page 00010-3.

(%]

SBA Servicing Office for this contract: US Small Business Administration
Boise District Office
1020 Main Street, Suite 290
Boise. ID 83702

4. See Page 00010-3 for Alterations to Contract.

5. The guaranteed minimum will be satisfied with the issuance of Task Order 0001.
NOTE: Award will be made pursuant (o the Small Business Competitive Development Program

11. The Contractor shafl begin performsncuy within B calendar days and complute It ]

calendar doys niter

E award, Dnoﬂco 1o preceed. This performance period is E]mandnorv. Dnenoﬁnble. fSec  Paragraph SC-1, 00800 4

124, THE CONTRACTDR MUST FURNISH ANY REQUIRCD PERFORMANCE PAYMINT BONDS?
¥ TYES, " Indicate within how many ca/andsr duyc afrer swsrd in e $28.)

@Yts v

12B. CALENDAR DAYS

10

3. ADDITIONAL SQUCITATION REQUIREMENTS:

A. Sesicd ofters in original and

copics to portorm tha work required sre due st the plecs specified In fien B

1:00 p.m.  mowr

. _m__..
local tima 28 Feb dore), 1t this is @ caaled bid solicitation, offers will be publicly opencd at thet 1ime. Scaled
- conzining offers shall be marked 10 show the ottaror'z name and address, tho golicitation number, and the dato and time offers ara due.

8. An oHer guarantoe is, D i5 not required.

C.. All offers are subjoct to the (1) work requiremants, and (2] other provisions and clausos incarporated in the solicitstion in full text of by

. ficrs providing less than 60 calendar dayz for Goverament accepiancs alter tha date offers are duo will not be conaldered and
L . ¥rejected.
NGN 7540-01-105-2212 : 14£2.103
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17, Tne otferor agrees 1o perferm the wark required at tha pricas =pocified below in strict accordanco with the terms of 1his solicitation, if this
acceptsd by tho Government in writing within gd) calendar gays aftor the gate oficrs are gue. finserT any pumuer equsi or greorer than
minimum requirement sioted in 135. Fallure 1o insert sny number means the offcror accepts the minimum in frem 130.)

|

AMOUNTS > See Page 00C10-5

18. The oficror agrees ta furnish any required performance ond payment bands.

18. ACKNOWLEDGEMENT OF AMENDMENTS
{The offeror acknowledges recalpt of amondments to the solicitation - give number and date of each)

AMENDMENT NO,

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or prioil 20C, OFFER DATE

JOHN L. CRISTOBAL , PRESIDENT

o2/28)02>

AWARD (To bc comp. by Government)

21, TEMS ACCEPTED
! 'x_ U
Base Year Per Schedule Page 00010-5

22. AMOUNT 73, ACCOUNTING AND APPROPRATION DATA™

NTE~$6,00,000.00 To be provided on each task order issued hereunder
24.SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25, OTHER THAN FULL AND OFEN COMPETITION PURSUANT 10

14 copies unlass otherwiss Specifiod) % [J1ousc. 2308 ) 4V US.C. 2890¢) ( i

26, ADMINISTERED BY COOE 27. PAYMENT WILL BE MADE BY

United States Army Corps of Engincers, Scattle District US Amy Corps of Engineers Finance Center

Northwest Arca Office CEFC-AQ-P

. PO Box 92146 5722 Inteprity Drive
Tilllcum, WA 98492.0146 Millington, TN 3B054-5005

CONTRACTING DFFICER WILL IPLETE ITEM 28 OR 29 AS CABLE

J0A. NAME AND YITLE QF CONTRALYOR OR PELASON AUTRORIZED 10 SIGN

[[J28. NEGOTIATED AGREEMENT (Contrector & renuirsd to sign 29. AWARD. (Contractar i not requircd W sign 1his document.)

P - offor on this solicitation is hereby accepted as to tha itoms lstod. Thin
gﬁfﬁﬁf& .'Nroe'tug’: Tormieh, and defiver all foms gnpﬁ::m :l’tf ﬁedr)k award consummptes the contract, which consists of la) the
raquiremens idontificd on this form and any continustion shoets for the Govarnment solicitation and your offer, and (b} this contract sward. Na
consideration statod In this 'convact, Ths fights and obligations of the | further contractusl document is necessery,
partias to thic contruct ‘shail be governoed by la) this contract award.
(b} tha solicitatlon, and ic) the elauses, represnniations, certifiontions,
and spocifications Incorporatad by roference in ar attached 10 this

e e tubl 6t ke S b bd ahiiteBd al i hede B AR
" o 1A, NAME OF CONTRACTING ORFICER /7ype of print)
ypE o7 P
SUSAN K. SHERRELL
5" ":-,To'ununz 30C. DAYE V8. UNITCD STATES OF AMERICA 31C. AWARD DATE
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ALTERATIONS IN CONTRACT
(FAR 52.252-4) (APR 1984)

PORTIONS OF CONTRACT ARE ALTERED AS FOLLOWS:

1. Current Wage Determinations are incorporated herein —

Wage Decision NO. ID020001, dated March 2, 2002
Wage Decision NO. 1ID020002, dated March 2, 2002

2. The guaranteed minimum will be satisfied with the issuance of Task Order 0001.
3. Section 00800 is changed to reflect the following, and is incorporated as follows:

PERIOD OF SERVICE. The base period of service will be one (1) year from the date of contract
execution. The contract will include four (4) option years in addition to the base year. The four (4)
optional years may be exercised in accordance with the clause 52.217-9, Option to Extend the Term of the
Contract. Each extension shall be evidenced by modification to this contract, which may include
revisions in (1) applicable prices, (2) other terms as desired by the parties hereto, and (3) revisions
necessitated by statute, executive order, and applicable regulations. The maximum value of this ID-5IQ
contract's base year plus the four option years is $3,000,000. Notwithstanding the above, the ordering
period shall automatically end upon the termination of the one base-year-period absent an extension. The
expiration or termination of the ordering period shall not affect any order issued during the effective
period of this contract.

COMPENSATION. The Contractor will be paid for services ordered and accepted in accordance with the
Contract Clauses entitled, "Payments Under Fixed-Price Construction Contracts" (FAR 52.232-5) and
"Prompt Payment for Construction Contracts" (FAR 52.232-27) in SECTION 00700. The Government
1s not obligated to fund the maximum cumulative dollar amount of this contract. Each Task Order will
have funds obligated on an individual basis. The Government intends to order a minimum of 2% or
($12,000) of the maximum possible dollar amount ($600,000.)for the base year and, 1% or ($6,000) of the
maximum dollar amount ($600,000) per each option year. Should the Government fail to order this
amount of services during the contract period, the Contractor may submit a claim as provided in the
contract clause entitled, "Disputes” (FAR 52.233-1) of SECTION 00700. In no event will the
Government's liability under this circumstance exceed 2% of the maximum possible dollar amount for the
base year and 1% of the maximum possible option dollar amount if the option periods are exercised.

00010-3
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FAX NO. 208 587 4892 P. 05

DACAL7-02-R-0213

DACAG7-02-D-2005

Contract No,

IF THE CONTRACTOR IS A CORPORATION OR PARTNERSKIF, THE APPLICABLE PORTION OF
THY FORM LISTED BELOW MUST BE COMPLETED. IN THE ALTERNATIVE, OTHER EVIDENCE
MUST BE SUMMITTED T0Q SUSSTARTIATE TEE AUTHORITY OF THE PERSON STGNING THE
CONTRACT. T¥ A CORPORATION, THE SAMR OFFICER SHALL NOT EXECUTE BOTH THE

COMTRACT AND THE CERTIFICATE.

CORPORATE CERTIFICATE

"\, Pacraed CRLSTzRd; . certity thal | am the

Secratary of the Gorporation named a= Contractor hersin; that
signed this contract on behalf of the Conlractor was then

IOl .. (RISTOISAL , Who
FRESIRGH. T of sald

corporation; that sald contract was duly signed for and on behalf of said corporation by authority of its
governing body and Is within the scope of its corporale powers,

4 {7 -
V:/KW M%ORPORQZS

(Secretary)

S

AUTHORITY TO BIND PARTNERSHIP

This Is lo certify that the names, signatures and Social Security Numbers of all partners are listed
below and that ihe person signing the contract has autharity aclually to bind the partnership pursuant (o its
parinership agreements, Each of the pariners individually has full authority to enter Inio and execute

contractual instruments on behalf of said parinership with the
(stale “none” or describe fimitalions, if any)

Uniled States of America, excepl as follows:

This authority shall remain in full foree and effect until such time as the revocation of authority by
any cause whatsoever has been furnished in wiiting to, and acknowledged by, the Conlracting Officer.

(Names, Signatures and Social Security Numbers of all Pariners)

NAME SIGNATURE

SOCIAL SEGURITY NO.

_DACAG7-02-R-0213 00100-4
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coNTRACT No. PACA67-02-D-2005

Schedule ~ BASE YEAR

1. The Contractor shall be compensaled at the following Home Office Overhead (HOOH) rate in
be utilized for all Task Orders issued for the base year of the Indefinite Delivery-Indefinile
Quantily (IDIQ) contract. The Conlractor's HOOH should represent overhead costs for the
proceding 12 months or for the most recenl accounting period. The Contractor's analysis and
calculations far the HOOH shall be submitied as part of their proposal. The proposcd rale will be

audited by the Defense Conlract Audit Agency (DCAN) and is subject lo hegoliations before
award.

2. The Contracting Officer will review the HOOH annually, prior ta the exercise of each oplion
year, The Contraclor will again be requested to submit lhe anglysis and ealculalions for the

HOOH. Subject 1o negotiations and DCAA audit, the HOOH rate may be adjusted up or down via
medifications 1o the IDIQ for the eption years.

. (Note: The Davis-Bacon Wage Rates will b utilized for all task Orders under this IDIQ. New
rales will be incorporated via modification for each option year exercised.)

HOME OFFICE OVERHEAD RATE / b, o2 Z

DACA67-02-R-0213 00010-5
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SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.211-18 Variation in Estimated Quantity APR 1984
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 1988
52.236-26 Preconstruction Conference FEB 1995

CLAUSESINCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS. (DEC 2001)

(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor,
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy
or assistant chief official of the executive agency.

(b) Commercial component means any component that is acommercial item.

(c) Commercia item means--

(1) Any item, other than real property, that is of atype customarily used by the public or by non-governmental
entities for purposes other than governmental purposes, and that--

(i) Has been sold, leased, or licensed to the general public; or

(ii) Has been offered for sale, lease, or license to the general public;

(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technology
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial
marketplace in time to satisfy the delivery requirements under a Government solicitation;

(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for--

(i) Modifications of atype customarily available in the commercial marketplace; or

(ii) Minor modifications of atype not customarily available in the commercial marketplace made to meet Federal
Government requirements. “Minor” modifications means modifications that do not significantly alter the
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a
process. Factorsto be considered in determining whether a modification is minor include the value and size of the
modification and the comparative value and size of the final product. Dollar values and percentages may be used as

guideposts, but are not conclusive evidence that a modification is minor;

(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of
atype customarily combined and sold in combination to the general public;

(5) Installation services, maintenance services, repair services, training services, and other servicesif--

(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or (4) of this definition,
regardless of whether such services are provided by the same source or at the sametime astheitem; and
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(ii) The source of such services provides similar services contemporaneously to the general public under terms and
conditions similar to those offered to the Federal Government;

(6) Services of atype offered and sold competitively in substantial quantitiesin the commercial marketplace based
on established catalog or market prices for specific tasks performed under standard commercial terms and
conditions. This does not include services that are sold based on hourly rates without an established catalog or
market price for a specific service performed. For purposes of these services--

(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is regularly maintained
by the manufacturer or vendor, is either published or otherwise available for inspection by customers, and states
prices at which sales are currently, or were last, made to a significant number of buyers constituting the general
public; and

(ii) Market prices means current prices that are established in the course of ordinary trade between buyers and sellers
free to bargain and that can be substantiated through competition or from sources independent of the offerors.

(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding

the fact that the item, combination of items, or serviceistransferred between or among separate divisions,
subsidiaries, or affiliates of a Contractor; or

(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at private
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments.

(d) Component means any item supplied to the Government as part of an end item or of another component, except
that for usein 52.225-9, and 52.225-11 see the definitionsin 52.225-9(a) and 52.225-11(a).

(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting
Officer acting within the limits of their authority as delegated by the Contracting Officer.

(f) Nondevelopmental item means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a
State or local government, or aforeign government with which the United States has a mutual defense cooperation
agreement;

(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications
of atype customarily available in the commercial marketplace in order to meet the requirements of the procuring
department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely
because the item is not yet in use.

(g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase
orders and changes and modifications to purchase orders under this contract.

(End of clause)
52.203-3 GRATUITIES (APR 1984)

(a) Theright of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave agratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
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and
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--
(1) To pursue the same remedies asin a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency
head or adesignee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
Department of Defense.)

(d) Therights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.

(End of clause)
52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, inits
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts
through improper influence.

"Bonafide employee," as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other feethat is
contingent upon the success that a person or concern hasin securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)

(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor

employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract.



DACAG67-02-R-0213

Page 20 of 99

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or agent of aprime
Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime
contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offersto furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offersto furnish or furnishes
general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Saliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(1) The Contractor shall havein place and follow reasonabl e procedures designed to prevent and detect possible
violations described in paragraph (b) of this clausein its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an
inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agreesto incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.
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(End of clause)

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996
(Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes aviolation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

(End of clause)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clauseif the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), asimplemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award,;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award,;

(ii) If no base feeis specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.
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(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the
contract. The total final price established in accordance with the incentive price revision provisions of the contract
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award
and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of theinitial contract price or a profit amount determined by the
Contracting Officer from records or documents in existence prior to the date of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
1997)

(a) Definitions.

"Agency," as used in this clause, means executive agency asdefined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence,” as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of agovernmental duty, including alocal public authority, a
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special district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of alocal government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) Anindividual who is appointed to a position in the Government under Title 5, United States Code, including a
position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.
(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) Anindividual who isamember of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership,
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

"Reasonable compensation," as used in this clause, means, with respect to aregularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment,” as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such servicesin the private sector.

"Recipient," asused in this clause, includes the Contractor and all subcontractors. Thisterm excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
dayswithin 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for less than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or sheis employed by such person for 130
working days.

"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, aterritory or possession of the United States, an agency or instrumentality of a State, and multi-State,
regional, or interstate entity having governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits arecipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
to influence an officer or employee of any agency, aMember of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
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for influencing or attempting to influence an officer or employee of any agency, aMember of Congress, an officer
or employee of Congress, or an employee of aMember of Congress in connection with a Federal contract, grant,
loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:
(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered
Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congressis permitted at any time.

(C) Thefollowing agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's products or
servicesfor an agency's use.

(D) Thefollowing agency and legislative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of acovered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this
clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of --

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment isfor professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment is for professional or technical servicesrendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
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pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall belimited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of alegal
document accompanying abid or proposal by alawyer isallowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
acontract is allowable. However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysisisrendered directly and solely in the preparation, submission or negotiation of acovered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or
analysisdirectly and solely related to the legal aspects of hisor her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of abid or proposal are not allowable under this section since the
engineer is providing technical services but not directly in the preparation, submission or negotiation of acovered
Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirementsin the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information
reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting
to influence a covered Federal action; or

(ii) A changein the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or

(iii) A changein the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who
requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.
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(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.
(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who failsto file or amend
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as
provided for by 31 U.S.C. 1352. An imposition of acivil penalty does not prevent the Government from seeking any
other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractorsin the certification and
disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirementsin this clause
will not be made allowable under any other provision.

(End of clause)

52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECY CLED PAPER (AUG 2000)

(a) Definitions. Asused in this clause--

“Postconsumer material” means amaterial or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous material s that enter and are collected from municipal solid waste; but not

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline
as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envel ope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.
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(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envel opes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonabl e price or does not meet reasonable performance standards.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'SINTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unlessthereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice
must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding itsinclusion on the List of
Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of aunit-priced itemin this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request,
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
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of the contract. Upon the receipt of awritten request for an extension, the Contracting Officer shall ascertain the
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.215-2 AUDIT AND RECORDS--NEGOTIATION (JUN 1999)

(a) Asused in this clause, "records" includes books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

(b) Examination of costs. If thisis a cost-reimbursement, incentive, time-and-materials, labor-hour, or price
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or
an authorized representative of the Contracting Officer, shall have the right to examine and audit all records and
other evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred
directly or indirectly in performance of this contract. Thisright of examination shall include inspection at all
reasonable times of the Contractor's plants, or parts of them, engaged in performing the contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain connection with any
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting
Officer, in order to eval uate the accuracy, completeness, and currency of the cost or pricing data, shall have the right
to examine and audit all of the Contractor's records, including computations and projections, related to--

(1) The proposal for the contract, subcontract, or modification;

(2) The discussions conducted on the proposal (s), including those related to negotiating;
(3) Pricing of the contract, subcontract, or modification; or

(4) Performance of the contract, subcontract or modification.

(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall
have access to and the right to examine any of the Contractor's directly pertinent records involving transactions
related to this contract or a subcontract hereunder.

(2) This paragraph may not be construed to reguire the Contractor or subcontractor to create or maintain any record
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision
of law.

(e) Reports. If the Contractor isrequired to furnish cost, funding, or performance reports, the Contracting Officer or
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures
to produce data compatible with the objectives of these reports and (2) the data reported.

(f) Availability. The Contractor shall make available at its office at all reasonabl e times the records, materials, and
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or
reproduction, until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7,
Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by
statute or by other clauses of this contract. In addition--

(1) If thiscontract is completely or partially terminated, the Contractor shall make available the records relating to
the work terminated until 3 years after any resulting final termination settlement; and

(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally
resolved.
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(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all
subcontracts under this contract that exceed the simplified acquisition threshold, and--

(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any
combination of these;

(2) For which cost or pricing data are required; or
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause.

The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer
under the Government prime contract.

(End of clause)

52.215-6 PLACE OF PERFORMANCE (OCT 1997)

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, ( ) intends, ( )
does not intend [check applicable block] to use one or more plants or facilities located at a different address from the

address of the offeror or respondent as indicated in this proposal or response to request for information.

(b) If the offeror or respondent checks “intends’ in paragraph (a) of this provision, it shall insert in the following
spaces the required information:

Place of performance (street Name and address of owner and
address, city, state, county, zip operator of the plant or facility
code) if other than offeror or respondent

52.215-10 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997)

(a) If any price, including profit or fee, negotiated in connection with this contract, or any cost reimbursable under
this contract, wasincreased by any significant amount because--

(1) The Contractor or a subcontractor furnished cost or pricing datathat were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Data;

(2) A subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

(3) Any of these parties furnished data of any description that were not accurate, the price or cost shall be reduced
accordingly and the contract shall be modified to reflect the reduction.

(b) Any reduction in the contract price under paragraph (a) of this clause due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which--

(1) The actual subcontract; or
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(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

(c)(2) If the Contracting Officer determines under paragraph (a) of this clause that a price or cost reduction should
be made, the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise wasin a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing
data had been submitted.

(ii) The Contracting Officer should have known that the cost or pricing datain issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer.

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.

(2)(i) Except as prohibited by subdivision (c)(2)(ii) of this clause, an offset in an amount determined appropriate by
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if--

(A) The Contractor certifiesto the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified onits
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date.

(ii) An offset shall not be allowed if--

(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its
Certificate of Current Cost or Pricing Data; or

(B) The Government proves that the facts demonstrate that the contract price would not have increased in the
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate
of Current Cost or Pricing Data.

(d) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid--

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or
pricing data that were incomplete, inaccurate, or noncurrent.

52.215-12 SUBCONTRACTOR COST OR PRICING DATA (OCT 1997)
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(a) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR
15.403-4, on the date of agreement on price or the date of award, whichever islater; or before pricing any
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or
pricing dataat FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually
or by specific identification in writing), unless an exception under FAR 15.403-1 applies.

(b) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2
that, to the best of its knowledge and belief, the data submitted under paragraph (a) of this clause were accurate,
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract
modification.

(c) In each subcontract that exceeds the threshold for submission of cost or pricing dataat FAR 15.403-4, when
entered into, the Contractor shall insert either--

(1) The substance of this clause, including this paragraph (c), if paragraph (a) of this clause requires submission of
cost or pricing data for the subcontract; or

(2) The substance of the clause at FAR 52.215-13, Subcontractor Cost or Pricing Data--Modifications.

52.215-13 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997)
(a) The requirements of paragraphs (b) and (c) of this clause shall--

(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed
the threshold for submission of cost or pricing dataat FAR 15.403-4; and

(2) Be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4, on the date of agreement on price or the date of award, whichever islater; or before pricing any
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or
pricing dataat FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually
or by specific identification in writing), unless an exception under FAR 15.403-1 applies.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2
that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate,
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract
modification.

The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that

exceeds the threshold for submission of cost or pricing dataat FAR 15.403-4 on the date of agreement on price or
the date of award, whichever is later.

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days;
provided that the Government gives the Contractor a preliminary written notice of itsintent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
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(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed 5
years.
(End of clause)

52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) It isthe policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agreesto carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. Asused in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means asmall business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means asmall business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It hasreceived certification as asmall disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the

certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13
CFR 124.104(c)(2); and
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(4) Itisidentified, on the date of its representation, as a certified small disadvantaged businessin the database
maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at |east
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status
as asmall business concern, aveteran-owned small business concern, a service-disabled veteran-owned small
business concern, aHUBZone small business concern, asmall disadvantaged business concern, or awomen-owned
small business concern.

(End of clause)

52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)

(a) This clause does not apply to the unrestricted portion of apartial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the
contract in the case of acontract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel
shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the
cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the contract,
not including the cost of materials, with its own employees.

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

If the Contractor has knowledge that any actual or potential labor disputeis delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the
Contracting Officer.

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
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(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, |aboratory procedures, loading or unloading of transportation
conveyances, and operationsin flight or afloat that are continuousin nature and cannot reasonably beinterrupted or
completed otherwise; or

(4) That will result in lower overall coststo the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all
estimated overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or paymentsin connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

(End of clause)
52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or
the Trust Territory of the Pacific Islands. Thislimitation, however, shall not prohibit the employment by the
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during
the term of their sentence or persons who have been pardoned or who have served their terms. Nor shall it prohibit
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam,
American Samoa, the Commonwealth of the Northern Mariana lslands, or the Trust Territory of the Pacific Islands
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) Theworker ispaid or isin an approved work training program on avoluntary basis;

(2) Representatives of local union central bodies or similar labor union organizations have been consulted;

(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services,

and

(4) Therates of pay and other conditions of employment will not be less than those paid or provided for work of a
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similar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDSACT - OVERTIME COMPENSATION.
(SEP 2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hoursin any workweek unlessthey are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wages if they violate the termsin paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payabl e to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of thisclause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of thisclausein
subcontracts exceeding $100,000 and require subcontractors to include these provisionsin any lower tier
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with the provisions set forth in paragraphs (a) through (d) of this clause.

(End of clause)

52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once aweek, and without subsequent deduction or rebate on any account (except such payroll

deductions as are permitted by regulationsissued by the Secretary of Labor under the Copeland Act (29 CFR Part
3), the full amount of wages and bonafide fringe benefits (or cash equival ents thereof) due at time of payment
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computed at rates not less than those contained in the wage determination of the Secretary of Labor whichis
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for
bonafide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also,
regular contributions made or costsincurred for more than aweekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not |ess than the appropriate wage rate and
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill,
except as provided in the clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more
than one classification may be compensated at the rate specified for each classification for the time actually worked
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional classifications and wage rates
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(b)(2) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which isto be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(ii) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bonafide fringe benefits, bears a reasonabl e rel ationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), areport of the action taken shall be sent by the Contracting
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) Inthe event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make payments to atrustee or other third person, the Contractor may consider as part
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of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bonafide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. Inthe
event of failureto pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrollsand basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for aperiod of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bonafide fringe
benefits or cash equival ents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefitsis enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrollsto the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. Thisinformation may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor isresponsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a" Statement of Compliance," signed by the Contractor or
subcontractor or hisor her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (&) of
this clause and that such information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
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deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the " Statement of Compliance" required by subparagraph (b)(2)
of this clause.

(4) Thefalsification of any of the certificationsin this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
onthejob. If the Contractor or subcontractor failsto submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

52.222-9 APPRENTICES AND TRAINEES (FEB 1988)

(a) Apprentices. Apprenticeswill be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person isemployed in his or
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job sitein any craft classification shall not be greater than the
ratio permitted to the Contractor as to the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or  otherwise employed as stated in this paragraph, shall be
paid not less than the applicable wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not |ess than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in alocality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefitsin
accordance with the provisions of the apprenticeship program. |f the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefitslisted on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registeredin a
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of traineesto journeymen on the job site shall not be greater
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than permitted under the plan approved by the Employment and Training Administration. Every trainee must be
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at atrainee rate who is not registered and participating in atraining
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate
in the wage determination for the classification of work actually performed. In addition, any trainee performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not |ess than the
applicable wage rate in the wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of atraining program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable programis
approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by reference in this contract.

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees,
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities
at any of its establishments, and that it does not and will not permit its employees to perform their services at any
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this
clauseisaviolation of the Equal Opportunity clausein this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirementsfor Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade
Benewah County 3.0

Bonner County 3.0 6.9
Boundary County 3.0
Clearwater 3.0
K ootonai 3.0
Latah County 3.0
Lewis County 3.0
Nez Perce 3.0

Bannock County 4.0
Bingham County 4.0

Blaine County 4.0
Bonneville County 4.0
Butte County 4.0
Camas County 4.0
Caribou County 4.0
Cassia County 4.0
Clark County 4.0
Custer County 4.0

Fremont County 4.0
Gooding County 4.0
Jefferson County 4.0
Jerome County 4.0
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Lemh County 4.0
Lincoln County 4.0
Madison County 4.0
Mindoka County 4.0

Power County 4.0
Teton County 4.0
Twin FallsCounty 4.0
Boise County 2.3
Adams County 4.4
Canyon County 4.4
Elmore County 4.4
Gem County 4.4
Owyhoe County 4.4
Payette County 4.4
Valley County 4.4

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" is

[Contracting Officer shall insert description of the geographical areas where the contract isto be performed, giving
the State, county, and city].

52.222-26 EQUAL OPPORTUNITY (FEB 1999)
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(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the
Contractor shall provide information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be aviolation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the noticein conspicuous places available to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance eval uations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regul ations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
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Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon
each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomesinvolved in, or is threatened with, litigation with a subcontractor or vendor
as aresult of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.

(End of clause)
52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer'sidentification number," as used in this clause, means the Federal Social Security number used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having originsin any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and femal e participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in acovered area, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each tradein
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward agoal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employeesin the covered area. |f the Contractor performs construction
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work in ageographical arealocated outside of the covered area, it shall apply the goals established for the
geographical areawhere that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goalsin each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at |east as extensive as the
following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sitesand in all facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such aworking environment, with
specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification
to minority and femal e recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain arecord of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and tel ephone numbers of each minority and
femal e off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process has impeded the Contractor's effortsto
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.
(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(i) Including the policy in any policy manual and in collective bargaining agreements;

(iii) Publicizing the policy in the company newspaper, annual report, etc.;
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(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a
year; and

(v) Posting the policy on bulletin boards accessible to employees at each |ocation where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct
review of thispolicy with al on-site supervisory personnel before initiating construction work at ajob site. A

written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and femal e students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities. Encourage these employeesto seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
adiscriminatory effect by continually monitoring all personnel and employment-related activitiesto ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensurethat all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitationsto minority and female contractor associations and other business
associations.

(16) Conduct areview, at least annually, of all supervisors' adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor isa
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participatesin the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
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theindustry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet itsindividual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply isthe Contractor's, and failure of such agroup to fulfill an obligation shall not
be adefense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may bein violation of
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.

(1) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be aviolation of this clause and Executive Order 11246, as
amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor failsto comply with the requirements of Executive
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take
action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible official to--

(1) Monitor al employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep recordsthat shall at least include for each employee the name, address, tel ephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other arearesidents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant Program).

52.222-30 DAVIS-BACON ACT--PRICE ADJUSTMENT (NONE OR SEPARATELY SPECIFIED METHOD)
(DEC 2001)
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(a) The wage determination issued under the Davis-Bacon Act by the Administrator, Wage and Hour Division,
Employment Standards Administration, U.S. Department of Labor, that is effective for an option to extend the term
of the contract, will apply to that option period.

(b) The Contracting Officer will make no adjustment in contract price, other than provided for elsewherein this
contract, to cover any increases or decreases in wages and benefits as aresult of —

(1) Incorporation of the Department of Labor's wage determination applicable at the exercise of the option to extend
the term of the contract;

(2) Incorporation of awage determination otherwise applied to the contract by operation of law; or

(3) Anincrease in wages and benefits resulting from any other requirement applicable to workers subject to the
Davis-Bacon Act.

(End of clause)
52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Definitions. Asused in this clause--

All employment openings means all positions except executive and top management, those positions that will be
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days duration, and part-time employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a
customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees,

(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations asto the hiring
or firing and as to the advancement and promotion or any other change of status of other employeeswill be given
particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of aretail or service establishment,
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This
paragraph (5) does not apply in the case of an employee who isin sole charge of an establishment or a physically
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is
employed.

Other eligible veteran means any other veteran who served on active duty during awar or in acampaign or
expedition for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organization means employment openings for which the
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings the Contractor proposesto fill from regularly
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider
applicants outside of its organization.
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Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience,
education, and other job-related requirements of the employment position such veteran holds or desires, and who,
with or without reasonable accommodation, can perform the essential functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to
compensation) under laws administered by the Department of Veterans Affairs for a disability--

(i) Rated at 30 percent or more; or

(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a
serious employment handicap (i.e., asignificant impairment of the veteran's ability to prepare for, obtain, or retain
employment consistent with the veteran's abilities, aptitudes, and interests); or

(2) A person who was discharged or released from active duty because of a service-connected disability.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with
other than a dishonorable discharge, if any part of such active duty occurred--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was
performed--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

(ii) Between August 5, 1964, and May 7, 1975, in all other cases.

(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special
disabled veteran, aveteran of the Vietnam era, or other eligible veteran, regarding any position for which the
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other

eligible veterans without discrimination based upon their disability or veterans' statusin all employment practices
such as--

(i) Recruitment, advertising, and job application procedures,

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff and rehiring;

(iii) Rate of pay or any other form of compensation and changesin compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;
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(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C.
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued
under the Vietnam EraVeterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and
4212).

(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the
execution of this contract and those which occur during the performance of this contract, including those not
generated by this contract, and including those occurring at an establishment of the Contractor other than the one
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an
appropriate local public employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the
local employment service office.

(2) The Contractor shall make the listing of employment openings with the local employment service office at | east
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a
bonafide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
public employment agency in each State where it has establishments of the name and location of each hiring
location in the State. Aslong as the Contractor is contractually bound to these terms and has so advised the State
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency
when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees
and applicants for employment.

(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take
affirmative action to employ and advance in employment qualified employees and applicants who are special
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and

(ii) Bein aform prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs,
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled veteran, or may lower the
posted notice so that it can be read by a person in awheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is
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committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans,
veterans of the Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to
the Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance.
(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agreesto take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in al employment
practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for leaves of absence to pursue training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(ii) Therights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for

employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled individual, or may lower
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the posted notice so that it might be read by a person in awheelchair). The notices shall bein aform prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)
52.223-14  TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Unless otherwise exempt, the Contractor, as owner or operator of afacility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R)
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement
to file an annual Form R if--

(1) Thefacility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

(4) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

(5) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other
territory or possession over which the United States has jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteriain paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of afacility used in the performance of this contract that is no longer
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior
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calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of
the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor failsto
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release
Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause,
except this paragraph (e).

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION
MATERIALS (FEB 2002)

(a) Definitions. Asused in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as compl ete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include |eased bases.
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(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
[Contracting Officer to list applicable excepted materials or indicate “none’]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(ii) A request based on unreasonabl e cost shall include a reasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include al delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.
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(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction material.... .....cccccvvviveiiiies coveerieree e riees creerieese e e
Domestic CoNStruCtion MaLErial... .....ccceeeviiiiiies eeeeeiee e eceeeeies cveeesiaeeeeereeeenns
Item 2
Foreign construction Material.... .......cccccviiiiiis cerinieerere s e
Domestic conStruCtion Material... .......ccccceveviiiies e eeies e eeireeeeree e

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry
certificate isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consentsto all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
threshold (however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)
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52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes
unacceptabl e to the Government.

(b) Any surety failsto furnish reports on its financial condition as required by the Government;

(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required security.

If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at |east
30 days before an ILC's schedul ed expiration, the Contracting officer has the right to immediately draw on the ILC.

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or
apayment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of --

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities heldin
book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of titlein the form of a certificate of title prepared by atitle insurance company approved by the United
States Department of Justice. Thistitle evidence must show fee simpletitle vested in the surety along with any
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the
property, including thelien filed in favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of
Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-

(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
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quantity. Original contract price does not include the price of any options, except those options exercised at the time
of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract priceisincreased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall bein the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessitisinwriting, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for usein the performance of the contract.

(End of clause)
52.229-4 FEDERAL, STATE, AND LOCAL TAXES (NONCOMPETITIVE CONTRACT) (JAN 1991)

(a) "Contract date," as used in this clause, means the effective date of this contract and, for any modification to this
contract, the effective date of the modification.

"All applicable Federal, State, and local taxes and duties,” as used in this clause, means all taxes and duties, in effect
on the contract date, that the taxing authority isimposing and collecting on the transactions or property covered by
this contract.

"After-imposed tax," as used in this clause, means any new or increased Federal, State, or local tax or duty, or tax
that was excluded on the contract date but whose exclusion was later revoked or amount of exemption reduced
during the contract period, other than an excepted tax, on the transactions or property covered by this contract that
the Contractor isrequired to pay or bear asthe result of legislative, judicial, or administrative action taking effect
after the contract date.

"After-relieved tax," asused in this clause, means any amount of Federal, State, or local tax or duty, other than an
excepted tax, that would otherwise have been payable on the transactions or property covered by this contract, but
which the Contractor is not required to pay or bear, or for which the Contractor obtains arefund or drawback, asthe
result of legislative, judicial, or administrative action taking effect after the contract date.
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"Excepted tax," asused in this clause, means social security or other employment taxes, net income and franchise
taxes, excess profits taxes, capital stock taxes, transportation taxes, unemployment compensation taxes, and property
taxes. "Excepted tax" does not include grossincome taxes levied on or measured by sales or receipts from sales,
property taxes assessed on completed supplies covered by this contract, or any tax assessed on the Contractor's
possession of, interest in, or use of property, title to which isin the Government.

(b) Unless otherwise provided in this contract, the contract price includes all applicable Federal, State, and local
taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed tax, or of any tax or duty specifically
excluded from the contract price by aterm or condition of this contract that the Contractor isrequired to pay or bear,
including any interest or penalty, if the Contractor statesin writing that the contract price does not include any
contingency for such tax and if liability for such tax, interest, or penalty was not incurred through the Contractor's
fault, negligence, or failure to follow instructions of the Contracting Officer.

(d) The contract price shall be decreased by the amount of any after-relieved tax. The Government shall be entitled
tointerest received by the Contractor incident to arefund of taxes to the extent that such interest was earned after the
Contractor was paid by the Government for such taxes. The Government shall be entitled to repayment of any
penalty refunded to the Contractor to the extent that the penalty was paid by the Government.

(e) The contract price shall be decreased by the amount of any Federal, State, or local tax, other than an excepted
tax, that wasincluded in the contract price and that the Contractor is required to pay or bear, or does not obtain a
refund of, through the Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to Federal, State, and local
taxes and duties that reasonably may be expected to result in either an increase or decrease in the contract price and
shall take appropriate action as the Contracting Officer directs. The contract price shall be equitably adjusted to
cover the costs of action taken by the Contractor at the direction of the Contracting Officer, including any interest,
penalty, and reasonabl e attorneys' fees.

(h) The Government shall furnish evidence appropriate to establish exemption from any Federal, State, or local tax
when (1) the Contractor requests such exemption and states in writing that it appliesto atax excluded from the
contract price and (2) areasonable basis exists to sustain the exemption.

(End of clause)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) Anitemization of the amounts requested, related to the various elements of work required by the contract covered
by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.
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(iii) A listing of the total amount of each subcontract under the contract.
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.
(v) Additional supporting datain aform and detail required by the Contracting Officer.
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered to the Contractor at |ocations other than the
site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract,
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) Thiscertification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount”), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in

paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--
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(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the price is stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to reguire the fulfillment of all of the terms of the contract.

(9) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisionsin paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiumes.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of aproperly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of therelease. A release may also be required of the assigneeif the
Contractor's claim to amounts payabl e under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies
or services, but not including contract modifications that are within the scope and under the terms of the contract,
such as contract modificationsissued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next avail able payment to the Contractor.
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52.232-16 PROGRESS PAYMENTS (FEB 2002)

The Government will make progress payments to the Contractor when requested as work progresses, but not more
freguently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
conditions:

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute
each progress payment as 80 percent of the Contractor'stotal costsincurred under this contract whether or not
actually paid, plusfinancing payments to subcontractors (see paragraph (j) of this clause), less the sum of all
previous progress payments made by the Government under this contract. The Contracting Officer will consider cost
of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that will be paid to
subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(ii) Ordinarily prior to the submission of the Contractor's next payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor'stotal costs for progress payments

until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposesin subparagraph
(a)(1)(i) above:

(i) Coststhat are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(i) Costsincurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.

(iv) Payments made or amounts payabl e to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of
this clause:

(i) the progress payments made against incomplete work (including allowable unliquidated progress payments to
subcontractors) nor
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(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance
by the Government are incompl ete.

(6) Thetotal amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If aprogress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs
(a)(4) or (a)(5) above, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress paymentsin dollar
amounts of less than $2,500. The Contracting Officer may make exceptions.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever isless. The
Contractor shall repay to the Government any amounts required by aretroactive price reduction, after computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f)
and (g) below).

(2) Performance of this contract is endangered by the Contractor's (i) failure to make progress or (ii) unsatisfactory
financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonabl e requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business.

(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion
of this contract.

(6) The Contractor isreaizing less profit than that reflected in the establishment of any alternate liquidation ratein
paragraph (b) above, and that rate isless than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title. (1) Titleto the property described in this paragraph (d) shall vest in the Government. Vestiture shall be
immediately upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture
shall occur when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeabl e to this contract under sound and generally accepted
accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government isto acquire title under any other clause of
this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
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similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above;
and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property isin the Government under this clause, other applicable clauses of this contract; e.g.,
the termination or special tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the
Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall
(i) exclude the allocabl e costs of the property from the costs of contract performance, and (ii) repay to the
Government any amount of unliquidated progress payments allocabl e to the property. Repayment may be by cash or
credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which titleis
vested in the Government under this clause.

(7) Theterms of this contract concerning liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vestsin the Government under this clause, except to the extent the Government expressly
assumes therisk. The Contractor shall repay the Government an amount equal to the unliquidated progress payments
that are based on costs allocable to property that is damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.

(9) Reports and access to records. The Contractor shall promptly furnish reports, certificates, financial statements,
and other pertinent information reasonably requested by the Contracting Officer for the administration of this clause.
Also, the Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's
books, records, and accounts.

(h) Special termsregarding default. I this contract is terminated under the Default clause, (i) the Contractor shall, on
demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.

(i) Reservations of rights. (1) No payment or vesting of title under this clause shall (i) excuse the Contractor from
performance of obligations under this contract or (ii) constitute awaiver of any of the rights or remedies of the
parties under the contract.

(2) The Government's rights and remedies under this clause (i) shall not be exclusive but rather shall be in addition
to any other rights and remedies provided by law or this contract and (ii) shall not be affected by delayed, partial, or
omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or
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impair any further exercise under this clause or the exercise of any other right, power, or privilege of the
Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions
are met:

(1) The amountsincluded are limited to--

(i) The unliquidated remainder of financing payments made; plus

(ii) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is asmall business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is alarge business concern, or this
clause with its Alternate | for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
(iv) Arein conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract
to the Government'sright to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(4) If thefinancing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteriafor,
and definition of, performance-based paymentsin FAR Part 32;

(ii) Arein conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for acommercial item purchase
that meets the definition and standards for acquisition of commercial itemsin FAR Parts 2 and 12;



DACAG67-02-R-0213

Page 64 of 99

(ii) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(6) If financing isin the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rightsthe
Government obtained through the terms required by this clause to be in any subcontract, asif all such rights had
been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in FAR 32.113. The Contractor shall not consider the need for such financing payments as a
handicap or adverse factor in the award of subcontracts.

(k) Limitations on Undefinitized Contract Actions. Notwithstanding any other progress payment provisionsin this
contract, progress payments may not exceed 80 percent of costsincurred on work accomplished under undefinitized
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within the
scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or
funding and other administrative changes. Thislimitation shall apply to the costsincurred, as computed in
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action aslong asthe
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(I) Due date. The designated payment office will make progress payments on the (Contracting Officer
insert date as prescribed by agency head; if not prescribed, insert “30th") day after the designated billing office
receives aproper progress payment request. In the event that the Government requires an audit or other review of a
specific progress payment request to ensure compliance with the terms and conditions of the contract, the designated
payment office is not compelled to make payment by the specified due date. Progress payments are considered
contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act.

(End of clause)
52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or aCost Accounting Standards clause, all amounts that become payabl e by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
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interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copiesto the public, and (b) Amounts shall be
due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand resulting
from adefault termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm compl eted
negotiations establishing the amount of debt.

(4) If this contract providesfor revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) Theinterest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as aresult of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
isdated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All daysreferred to in this clause are calendar days,
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, asfollows:
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(i) Progress payments, if provided for elsewherein this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project.

(A) The due date for making such paymentsis 14 days after the designated billing office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the
designated hilling office receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract regquirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30
days after approval by the Contracting Officer for release to the Contractor.

(i) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract).

(A) The due date for making such paymentsisthe later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For afinal
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptanceis
deemed to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt,
the invoice payment due date is the 30th day after the date of the Contractor'sinvoice, provided the designated
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance
with contract requirements.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice
in an untimely manner.

(i) Name and address of the Contractor.

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing
or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as that in the contract
or in aproper notice of assignment).
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(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall includeits TIN on the invoice only if required
elsewherein this contract.

(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring alate
payment interest penalty.

(i) The designated billing office received a proper invoice.

(ii) The Government processed areceiving report or other Government documentation authorizing payment and
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or
requested progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th
day after the Contractor has completed the work or servicesin accordance with the terms and conditions of the
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the
Government will base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
officialsto accept work or services, approve Contractor estimates, perform contract administration functions, or
make payment prior to fulfilling their responsibilities.

(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penaltiesif
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the
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terms of the contract. The Government and the Contractor shall resolve claimsinvolving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part
1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only
if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
ispaid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(ii) of this clause, postmarked not | ater than 40 days after the date the invoice
amount is paid.

(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required,;

(2) Attach acopy of theinvoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If thereis no postmark or the postmark isillegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the
40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing paymentsin accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including amaterial supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not |later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. Aninterest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and
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(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs
(c)(1) and (c)(2) of this clause in each of its subcontracts; and

(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertai ning the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to paragraph (€)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--
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(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph
(e)(5)(i)) of thisclause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under paragraph (€)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a“second-tier subcontractor”) awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determinesthat all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (€)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.
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(g) Written notice of subcontractor withholding. The Contractor shall issue awritten notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party.
The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of adispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

(I) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request
instructions for disposition of the overpayment.

(End of clause)

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. Asused in this clause, theterm “EFT” refersto
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unabl e to rel ease one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the
Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (A CH) network, subject to the rules of the National Automated Clearing House Association, or the
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Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the
Government of the payment receiving point applicable to this contract, the Government shall make payment to the
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(ii) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(9) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is avalid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claimsterms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause.
In all respects, the requirements of this clause shall apply to the assignee asif it were the Contractor. EFT
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptabl e to the Government, isincorrect EFT information within the meaning of
paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changesto EFT information made by the Contractor's financial agent.

(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to the Government. If
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the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.

(End of Clause)
52.233-1 DISPUTES. (DEC 1998)
(a) Thiscontract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) "Claim," as used in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlikeaclaim
relating to that contract, isaclaim that can be resolved under a contract clause that provides for the relief sought by
the claimant. However, awritten demand or written assertion by the Contractor seeking the payment of money
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of thisclause. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to aclaim under the Act, by complying with the submission and certification
requirements of this clause, if it isdisputed either asto liability or amount or isnot acted upon in areasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the
Government against the Contractor shall be subject to awritten decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency electsto handlein
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issuesin controversy that have not been submitted asall or part
of aclaim.

(iii) The certification shall state asfollows: "I certify that the claim is made in good faith; that the supporting data
are accurate and compl ete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision
will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or filesasuit as provided in the
Act.
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(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer
receivesthe claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateis later,
until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initially receivesthe claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as aresult of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No reguest by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,

unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

52.236-3 SITEINVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
thework, and that it hasinvestigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;



DACA67-02-R-0213
Page 75 of 99

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledgesthat it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar asthis
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, aswell as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under

this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
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any act that will interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with atree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
carein performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
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loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clausein this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be madein the
contract price or the time of completion, and the contract shall be modified in writing accordingly.

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and material s that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work areain a clean, neat, and orderly condition satisfactory to the Contracting Officer.

52.236-13 ACCIDENT PREVENTION (NOV 1991)
(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. |f the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes in the designation
of the parties, in subcontracts.

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
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(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedul e showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately deliver three copies of the annotated schedul e to the Contracting Officer. If, in the opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure compl etion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect asif shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such adetermination shall be at its own risk and expense. The Contracting Officer shall furnish from timeto time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed”, "required”, "ordered", "designated”,
"prescribed”, or words of like import are used, it shall be understood that the "direction”, "requirement”, "order",
"designation”, or "prescription”, of the Contracting Officer isintended and similarly the words "approved",
"acceptable", "satisfactory”, or words of like import shall mean "approved by," or "acceptable to”, or "satisfactory

to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated", "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as
used herein shall be understood to mean "provide completein place,” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) theinstallation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.
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(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approva may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor'srisk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissionsin such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve achangein price or in time of performance, amodification need not be issued.

(9) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all timesgive
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect asif shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from timeto time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required”, "ordered", "designated",
"prescribed"”, or words of likeimport are used, it shall be understood that the "direction", "requirement", "order",
"designation”, or "prescription”, of the Contracting Officer isintended and similarly the words "approved",
"acceptable”, "satisfactory”, or words of like import shall mean "approved by," or "acceptableto”, or "satisfactory

to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated", "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as
used herein shall be understood to mean "provide completein place,” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or



DACA67-02-R-0213
Page 80 of 99

disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor'srisk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve a change in price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor entersinto proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agreesto furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition wasfiled, and alisting of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remainsin effect until final
payment under this contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of all or any part of thework is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer'sfailure to act within the time specified in this contract (or within areasonable timeif not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonabl e suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay,
or interruption, but not later than the date of final payment under the contract.

52.243-4 CHANGES (AUG 1987)
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(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changes in the work within the general scope of the contract, including
changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated asa
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of awritten change order under paragraph (a) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement describing the general
nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general
scope of the contract.

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.

(c) If changes under paragraph (&) or conditions under paragraph (b) increase or decrease the cost of, or time
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d))
upon submittal of a"proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final
payment under the contract.
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(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or
(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

52.244-2 SUBCONTRACTS (AUG 1998)
(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Special Test Equipment.

(c) When this clause isincluded in afixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of thisclause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(1) I's of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Isfixed-price and exceeds--

(i) For acontract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the

contract; or

(ii) For acontract awarded by acivilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer'swritten consent before placing the following subcontracts:

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
maodification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or servicesto be subcontracted.
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(ii) Identification of the type of subcontract to be used.
(iii) Identification of the proposed subcontractor.
(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing dataand Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;
(C) Thereason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing datain determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) Thereasons for any significant difference between the Contractor's price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons

for theincentives, and asummary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (€) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the alowability of any cost under this contract; or

(3) Torelieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitationsin FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the

Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.
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(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:;

(End of clause)
52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all placesand at all

reasonabl e times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, al facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unlessin the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
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material. If the work isfound to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an
eguitable adjustment for the additional servicesinvolved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

52.247-6 FINANCIAL STATEMENT (APR 1984)

The offeror shall, upon request, promptly furnish the Government with a current certified statement of the offeror's
financial condition and such data as the Government may request with respect to the offeror's operations. The
Government will use thisinformation to determine the offeror's financial responsibility and ability to perform under
the contract. Failure of an offeror to comply with arequest for information will subject the offer to possible rejection
on responsibility grounds.

52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-FLAG COMMERCIAL VESSELS (OCT 1997) -
ALTERNATE Il (APR 1984)

(a) When ocean transportation is required to bring sup plies, materials, or equipment to the construction site from the
United States either for use in performance of, or for incorporation in, the work called for by this contract, the
Contractor shall use privately owned U.S.-flag commercial vesselsto the extent that such vessels are available at
ratesthat are fair and reasonable for privately owned U.S.-flag commercial vessels.

(b) The Contractor shall not make any shipment exceeding 10 measurement tons (400 cubic feet) by vessels other
than privately owned U.S.-flag commercial vesselswithout (1) notifying the Contracting Officer that U.S.-flag
commercial vessels are not available at ratesthat are fair and reasonable for such vessels and (2) obtaining
permission to ship in other vessels. If permission is granted, the contract price shall be equitably adjusted to reflect
the differencein cost.

(c)(1) The Contractor shall submit one legible copy of arated on-board ocean bill of lading for each shipment to
both (i) the Contracting Officer, and (ii) the Division of National Cargo, Office of Market Development, Maritime
Administration, U.S. Department of Transportation, Washington, DC 20590. Subcontractor bills of lading shall be
submitted through the Prime Contractor.

(2) The Contractor shall furnish these bill of lading copies (i) within 20 working days of the date of loading for

shipments originating in the United States, or (ii) within 30 working days for shipments originating outside the
United States. Each bill of lading copy shall contain the following information:

(A) Sponsoring U.S. Government agency.
(B) Name of vessel.

(C) Vessel flag of registry.

(D) Date of loading.

(E) Port of loading.

(F) Port of final discharge.

(G) Description of commodity.
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(H) Gross weight in pounds and cubic feet if available.
(1) Total ocean freight revenuein U.S. dollars.

(d) Except for contracts at or below the simplified acquisition threshold, the Contractor shall insert the substance of
this clause, including this paragraph (d), in all subcontracts or purchase orders under this contract.

(e) The requirement in paragraph (a) does not apply to--
(1) Contracts at or below the simplified acquisition threshold;
(2) Cargoes carried in vessels of the Panama Canal Commission or as required or authorized by law or treaty;

(3) Ocean transportation between foreign countries of supplies purchased with foreign currencies made available, or
derived from funds that are made available, under the Foreign Assistance Act of 1961 (22 U.S.C. 2353); and

(4) shipments of classified supplies when the classification prohibits the use of non-Government vessels.

(f) Guidance regarding fair and reasonable rates for privately owned U.S. flag commercial vessels may be obtained
from the Division of National Cargo, Office of Costs and Rates, Maritime Administration400 Seventh Street, SW,
Washington, DC 20590, Phone: 202-366-4610.

52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit val ue engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs,” as used in this clause, means those costs the Contractor incurs
on aVECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of aVECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings,” as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"V alue engineering change proposal (VECP)" means a proposal that--

(1) Requires a changeto this, the instant contract, to implement; and

(2) Resultsin reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--



DACAG67-02-R-0213

Page 87 of 99

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, ajustification when an item's function or characteristics are being altered,
and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributabl e to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral coststo the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receivesit. If additional timeis required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon aVECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of amodification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until anoticeto
proceed isissued or a contract modification applies aVECP to this contract, the Contractor shall performin



DACA67-02-R-0213
Page 88 of 99

accordance with the existing contract. The decision to accept or reject all or part of any VECP isa unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of aVECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP,
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(g) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to be realized in atypical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savingswill not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's
price under paragraph (f) above, the Contractor's allowabl e development and implementation costs shall include any
subcontractor's allowabl e devel opment and implementation costs clearly resulting from aVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive paymentsto a subcontractor. The
Contractor may choose any arrangement for subcontractor val ue engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract . ......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to
evaluate a value engineering change proposal submitted under the clause. Thisrestriction does not limit the
Government's right to use information contained in these dataif it has been obtained or is otherwise available from
the Contractor or from another source without limitations." If aVECP is accepted, the Contractor hereby grantsthe
Government unlimited rightsin the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) -
ALTERNATE | (SEP 1996)
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(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that a termination isin the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of aNotice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontractsin this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontractsto the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, al right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have theright to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be
final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that isin the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Useits best efforts to sell, as directed or authorized by the Contracting Officer, any property of the typesreferred
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed
by the Contracting Officer.

(c) The Contractor shall submit compl ete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation,
the Contractor may submit to the Contracting Officer alist, certified asto quantity and quality, of termination
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of
thelist, and shall correct the list, as necessary, before final settlement.
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(e) After termination, the Contractor shall submit afinal termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, atermination settlement proposal may be received and acted on after 1
year or any extension. |f the Contractor failsto submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (€) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but
without duplication of any amounts agreed upon under paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without duplication of any items)
of--

(i) The cost of thiswork;

(ii) The cost of settling and paying termination settlement proposal's under terminated subcontracts that are properly
chargeabl e to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained aloss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of
loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so asto
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (€), (g), or (1) of this clause, except that if the Contractor failed to submit the
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termination settlement proposal or request for equitable adjustment within the time provided in paragraph (€) or (1),
respectively, and failed to request atime extension, there is no right of appeal.

(k) Inarriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliquidated advance or other paymentsto the Contractor under the terminated portion of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(1) If thetermination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costsincurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes
the total of these paymentswill not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excessisrepaid. Interest shall not be charged on any excess payment due
to areduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. Thisincludes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions
may be maintained instead of original records and documents.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its
completion within the time specified in this contract including any extension, or fails to complete the work within
thistime, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
completeit by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damageto the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work isterminated. Thisliability includes any increased
costs incurred by the Government in completing the work.

(b) The Contractor'sright to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) Thedelay in completing the work arises from unforeseeabl e causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include
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(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,
(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusabl e, the rights and obligations of the parties will be the same asif the termination had been
issued for the convenience of the Government.

Therights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS
Actual costswill be used to determine equipment costs for a settlement proposal submitted on the total cost basis
under FAR 49.206-2(b). In evaluating aterminations settlement proposal using the total cost basis, the following
principles will be applied to determine allowable equipment costs:
(1) Actual costsfor each piece of equipment, or groups of similar serial or series
equipment, need not be available in the contractor's accounting records to determine total actual equipment costs.
(2) If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted
to actual costs.
(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses.
(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the
provisions of FAR 31.205-11).
(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.
(End of Clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999)
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(a) Definitions. Asused in thisclause—

(1) “Arising out of acontract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or afelony in violation of state or
Federal criminal statutes, whether entered on averdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In amanagement or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) Asaconsultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or
subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal
penalty of not more than $500,000 if convicted of knowingly—

(1) Employing aperson under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such aperson to serve on the board of directors of the contractor or first-tier subcontractor.

(e) Inaddition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The personinvolved;
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(2) The nature of the conviction and resultant sentence or punishment imposed;
(3) Thereasons for the requested waiver; and
(4) An explanation of why awaiver isin theinterest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (202) 616-3507.

(End of clause)
252.219-7009 SECTION 8(A) DIRECT AWARD (JUN 1998)

(a) Thiscontract isissued as adirect award between the contracting office and the 8(a) Contractor pursuant to the
Memorandum of Understanding dated May 6, 1998, between the Small Business Administration (SBA) and the
Department of Defense. Accordingly, the SBA is not aparty to this contract. SBA does retain responsibility for 8(a)
certification, for 8(a) eligibility determinations and related issues, and for providing counseling and assistance to the
8(a) Contractor under the 8(a) Program. The cognizant SBA district officeis:

[To be completed by the Contracting Officer at the time of award]

(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the
Government under the terms and conditions of the contract; provided that the contracting office shall give advance
notice to the SBA beforeit issues afinal notice terminating performance, either in whole or in part, under the
contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The
contracting office may assign contract administration functionsto a contract administration office.

(c) The Contractor agrees that--

(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (asrequired by SBA's 8(a)
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or
control shall result in termination of the contract for convenience, unless the SBA waives the requirement for
termination prior to the actual relinquishing of ownership and control; and

(2) 1t will not subcontract the performance of any of the requirements of this contract without the prior written
approval of the SBA and the Contracting Officer.

(End of Clause)
252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.
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(1) "Employeein asensitive position,” as used in this clause, means an employee who has been granted access to
classified information; or employeesin other positions that the Contractor determines involve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules | and 11, as defined by
section 802(6) of title 21 of the United States Code, the possession of which isunlawful under chapter 13 of that
Title. Theterm "illegal drugs' does not mean the use of a controlled substance pursuant to avalid prescription or
other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.
While this clause defines criteriafor such aprogram, contractors are encouraged to implement alternative
approaches comparable to the criteriain paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employeesin
sensitive positions. The extent of and criteriafor such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is areasonabl e suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) Aspart of or asafollow-up to counseling or rehabilitation for illegal drug use;

(D) As part of avoluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs” (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using
drugsillegally. Contractors shall not allow any employee to remain on duty or perform in a sensitive position who
isfound to useillegal drugs until such times as the Contractor, in accordance with procedures established by the

Contractor, determines that the employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the | atter,
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the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective bargaining
session.

(End of clause)
252.227-7022 GOVERNMENT RIGHTS (UNLIMITED) (MAR 1979)

The Government shall have unlimited rights, in al drawings, designs, specifications, notes and other works
developed in the performance of this contract, including the right to use same on any other Government design or
construction without additional compensation to the Contractor. The Contractor hereby grants to the Government a
paid-up license throughout the world to al such works to which he may assert or establish any claim under design
patent or copyright laws. The Contractor for a period of three (3) years after completion of the project agreesto
furnish the original or copies of all such works on the request of the Contracting Officer.

252.227-7023 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT. (MAR
1979)

All designs, drawings, specifications, notes and other works developed in the performance of this contract shall
become the sole property of the Government and may be used on any other design or construction without additional
compensation to the Contractor. The Government shall be considered the "person for whom the work was
prepared” for the purpose of authorship in any copyrightable work under 17 U.S.C. 201(b). With respect thereto, the
Contractor agrees not to assert or authorize others to assert any rights nor establish any claim under the design patent
or copyright laws. The Contractor for a period of three (3) years after completion of the project agreesto furnish all
retained works on the request of the Contracting Officer. Unless otherwise provided in this contract, the Contractor
shall have theright to retain copies of all works beyond such period.

252.227-7033 RIGHTSIN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of
materials or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop
drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall beincluded in all subcontracts hereunder at any tier.

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of al costsfor --
(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and
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(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include ajustification for any time extension proposed.

252.236-7005 AIRFIELD SAFETY PRECAUTIONS. (DEC 1991)
(a) Definitions. Asused in thisclause --
(1) "Landing areas means" --

(i) The primary surfaces, comprising the surface of the runway, runway shoulders, and lateral safety zones. The
length of each primary surface is the same as the runway length. The width of each primary surfaceis 2,000 feet
(1,000 feet on each side of the runway centerline);

(ii) The"clear zone" beyond the ends of each runway, i.e., the extension of the primary surface for a distance of
1,000 feet beyond each end of each runway;

(iii) All taxiways, plusthe lateral clearance zones along each side for the length of the taxiways (the outer edge of
each lateral clearance zoneis laterally 250 feet from the far or opposite edge of the taxiway, e.g., a 75-foot-wide
taxiway would have a combined width of taxiway and lateral clearance zones of 425 feet); and

(iv) All aircraft parking aprons, plus the area 125 feet in width extending beyond each edge all around the aprons.

(2) "Safety precaution” areas means those portions of approach-departure clearance zones and transitional zones
where placement of objects incident to contract performance might result in vertical projections at or above the
approach-departure clearance, or the transitional surface.

(i) "The approach-departure clearance surface” is an extension of the primary surface and the clear zone at each end
of each runway, for adistance of 50,000 feet, first along an inclined (glide angle) and then along a horizontal plane,
both flaring symmetrically about the runway centerline extended.

(A) Theinclined plane (glide angle) beginsin the clear zone 200 feet past the end of the runway (and primary
surface) at the same elevation as the end of the runway. It continues upward at a slope of 50:1 (1 foot vertically for
each 50 feet horizontally) to an elevation of 500 feet above the established airfield elevation. At that point the plane
becomes horizontal, continuing at that same uniform elevation to a point 50,000 feet longitudinally from the
beginning of the inclined plane (glide angle) and ending there.

(B) The width of the surface at the beginning of theinclined plane (glide angle) is the same as the width of the clear
zone. It then flares uniformly, reaching the maximum width of 16,000 feet at the end.

(ii) The "approach-departure clearance zone" is the ground area under the approach-departure clearance surface.

(iii) The "transitional surface" is a sideways extension of all primary surfaces, clear zones, and approach-departure
clearance surfaces along inclined planes.

(A) Theinclined plane in each case begins at the edge of the surface.

(B) The slope of theincline planeis 7:1 (1 foot vertically for each 7 feet horizontally). It continues to the point of
intersection with the --

(1) Inner horizontal surface (which isthe horizontal plane 150 feet above the established airfield elevation); or
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(2) Outer horizontal surface (which isthe horizontal plane 500 feet above the established airfield elevation),
whichever is applicable.

(iv) The "transitional zone" isthe ground area under the transitional surface. (It adjoinsthe primary surface, clear
zone, and approach-departure clearance zone.)

(b) General. (1) The Contractor shall comply with the requirements of this clause while --

(i) Operating all ground equipment (mobile or stationary);

(ii) Placing all materials; and

(iii) Performing all work, upon and around all airfields.

(2) Therequirements of this clause are in addition to any other safety requirements of this contract.
(c) The Contractor shall -

(1) Report to the Contracting Officer before initiating any work;

(2) Notify the Contracting Officer of proposed changes to |ocations and operations;

(3) Not permit either its equipment or personnel to use any runway for purposes other than aircraft operation without
permission of the Contracting Officer, unlessthe runway is-

(i) Closed by order of the Contracting Officer; and
(ii) Marked as provided in paragraph (d)(2) of this clause;

(4) Keep all paved surfaces, such as runways, taxiways, and hardstands, clean at all times and, specificaly, free
from small stones which might damage aircraft propellers or jet aircraft;

(5) Operate mobile equipment according to the safety provisions of this clause, while actually performing work on
theairfield. At all other times, the Contractor shall remove all mobile equipment to locations -

(i) Approved by the Contracting Officer;

(ii) At adistance of at least 750 feet from the runway centerline, plus any additional distance; and

(iii) Necessary to ensure compliance with the other provisions of this clause; and

(6) Not open atrench unless material is on hand and ready for placing in the trench. As soon as practicable after
material has been placed and work approved, the Contractor shall backfill and compact trenches as required by the
contract. Meanwhile, all hazardous conditions shall be marked and lighted in accordance with the other provisions
of this clause.

(d) Landing areas. The Contractor shall -

(1) Place nothing upon the landing areas without the authorization of the Contracting Officer;

(2) Outline those landing areas hazardous to aircraft, using (unless otherwise authorized by the Contracting Officer)
red flags by day, and electric, battery-operated low-intensity red flasher lights by night;

(3) Obtain, at an airfield where flying is controlled, additional permission from the control tower operator every time
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before entering any landing area, unless the landing areais marked as hazardous in accordance with paragraph (d)(2)
of this clause;

(4) Identify all vehiclesit operatesin landing areas by means of aflag on a staff attached to, and flying above, the
vehicle. Theflag shall be three feet square, and consist of a checkered pattern of international orange and white
squares of 1 foot on each side (except that the flag may vary up to ten percent from each of these dimensions);

(5) Mark all other equipment and materialsin the landing areas, using the same marking devices asin paragraph
(d)(2) of thisclause; and

(6) Perform work so asto leave that portion of the landing area which is available to aircraft free from hazards,
holes, piles of material, and projecting shoulders that might damage an airplanetire.

(e) Safety precaution areas. The Contractor shall -
(1) Place nothing upon the safety precaution areas without authorization of the Contracting Officer;

(2) Mark all equipment and materialsin safety precaution areas, using (unless otherwise authorized by the
Contracting Officer) red flags by day, and electric, battery-operated, low-intensity red flasher lights by night; and

(3) Provide all objects placed in safety precaution areas with ared light or red lantern at night, if the objects project
above the approach-departure clearance surface or above the transitional surface.
252.242-7000 POSTAWARD CONFERENCE (DEC 1991)

The Contractor agrees to attend any postaward conference convened by the contracting activity or contract
administration office in accordance with Federal Acquisition Regulation subpart 42.5.

(End of clause)
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SECTI ON 00800
SPECIAL CONTRACT REQUIREMENTS

1. PURPOSE. The purpose of this Indefinite-Ddivery, Indefinite-Quantity (IDIQ) contract is to provide
construction services for civil and military projectsin support of the U.S. Army, Corps of Engineers,
Segttle Didtrict in Southern Idaho.

2. SCOPE OF SERVICES. ThisIDIQ contract will require awide variety construction tasks. The
Government will identify construction tasks required to complete each specific job and will issue Task
Orders to the Contractor to complete the identified jobs.  The contractor shall furnish required submittals
and all material and equipment as well as personnel necessary to manage and accomplish each order.
(Reasonable amounts of utilities will be made available at the job sites specified in the Task Orders.) Task
Orders will involve various trades, such as carpentry, road repair, roofing, excavation, interior/exterior
eectrica, HVAC, plumbing, sheet metal, painting, fencing, demoalition, concrete, masonry, and welding.
Tasks Orders may also include asbestos and |ead-paint abatement that is incidental to construction or
project design. Orders may be issued for construction services with incidental design/engineering for
submittal or shop drawing preparation or with optional items. No orders will be issued for design services
only. The work will be located at Mountain Home Air Force Base, Army Reserve Centersin Southern
and Eastern Idaho, and various other sites throughout Southern Idaho.

3. PERIOD OF SERVICE. The base period of service will be one (1) year from the date of contract
execution. The contract will include four (4) option years in addition to the base year. The four (4)
optional years may be exercised in accordance with the clause 52.217-9, Option to Extend the Term of the
Contract. Each extension shall be evidenced by modification to this contract, which may include revisions
in (1) applicable prices, (2) other terms as desired by the parties hereto, and (3) revisions necessitated by
statute, executive order, and applicable regulations. The maximum value of this IDIQ contract's base year
plus the four option years is $3,000,000. Notwithstanding the above, the ordering period shal automatically
end upon the termination of the one base-year-period absent an extension. The expiration or termination
of the ordering period shall not affect any order issued during the effective period of this contract.

4. COMPENSATION. The Contractor will be paid for services ordered and accepted in accordance
with the Contract Clauses entitled, "Payments Under Fixed-Price Construction Contracts' (FAR 52.232-5)
and "Prompt Payment for Construction Contracts' (FAR 52.232-27) in SECTION 00700. The
Government is not obligated to fund the maximum cumulative dollar amount of this contract. Each Task
Order will have funds obligated on an individud basis. The Government intends to order a minimum of 2%
or ($60,000) of the maximum possible dollar amount ($600,000.)for the base year and, 1% or ($30,000) of
the maximum dollar amount ($600,000) per each option year. Should the Government fail to order this
amount of services during the contract period, the Contractor may submit a claim as provided in the
contract clause entitled, "Disputes’ (FAR 52.233-1) of SECTION 00700. In no event will the
Government's liability under this circumstance exceed 2% of the maximum possible dollar amount for the
base year and 1% of the maximum possible option dollar amount if the option periods are exercised.

5. ORDERING. (FAR 52.216-18)(OCT 1995)

a. Any supplies and services to be furnished under this contract shall be ordered by issuance of task
orders. Such orders may be issued from the date of contract execution by the Corps of Engineers, Small
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Business Administration, and Contractor through one (1) year thereafter (e.g., 365 calendar days after the
date of contract execution).

b. All task orders are subject to the terms and conditions of this contract. In the event of conflict between
atask order and this contract, the contract shall control.

c. If mailed, atask order is considered "issued" when the Government deposits the order in the mail.
Orders may be issued oraly, by facamile, or by electronic commerce methods only if authorized in the
Schedule.

6. ORDERING LIMITATIONS. (FAR 52.216-19)(OCT 1995)

a. Minimum order. When the Government requires supplies or services covered by this contract in an
amount of less than $2000, the Government is not obligated to purchase, nor is the Contractor obligated to
furnish, those supplies or services under the contract.

b. Maximum order. The Contractor is not obligated to honor--
(1) Any order for asingle item in excess of $600,000; or
(2) Any order for a combination of itemsin excess of $600,000; or
(3) A series of orders from the same ordering office within 30 days that together call for quantities
exceeding the limitation in subparagraph (1) or (2) above.

c¢. Notwithstanding paragraph b. above, the Contractor shall honor any order exceeding the maximum
order limitetions in paragraph b., unless that order (or orders) is returned to the ordering office within 3
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) caled
for and the reasons. Upon receiving this notice, the Government may acquire the supplies or services from
another source.

7. INDEFINITE QUANTITY. (FAR 52.216-22)(OCT 1995)

a. Thisisan indefinite-quantity contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only
and are not purchased by this contract.

b. Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shal furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum.” The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum.”

c. Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to
multiple destinations or performance at multiple locations.

d. Any order issued during the effective period of this contract and not completed within that period shall
be completed by the Contractor within the time specified in the order. The contract shall govern the
Contractor's and Government's rights and obligations with respect to that order to the same extent as if the
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order were completed during the contract's effective period; provided, that the Contractor shall not be
required to make any deliveries under this contact after 60 days following expiration of the period of
service, including &l options.

8. ORDER PROCESSING PROCEDURES.

a. The Smdl Business Administration (SBA) delegates to the Sesattle District, Corps of Engineers
(SDCOE) the authority to negotiate al applicable terms and conditions (including prices) with the
Contractor directly. Procedures for this shall be as follows:

(1) When the Government requires work under this agreement, SDCOE will issue a Request for
Proposa (RFP) directly to the Contractor, which will include, depending on the project type, a statement of
work describing the work to be performed, any specid instructions and conditions, specifications and/or
drawings and a completion schedule for the project. Guide specifications will be used as required under
individual Task Orders. Task Orders may aso be handled by facsmile or telephone for urgent
requirements.

(2) The Contractor shall prepare proposals in accordance with the requirements of the RFP and this
IDIQ. The Contractor shall respond within ten (10) calendar days by submitting a proposal to the
Contracting Officer at SDCOE containing detailed pricing information which will support labor hours,
material quantities and costs, subcontractor costs, laboratory costs, and any other associated costs that
may be required during work performance.

(3) SDCOE and the Contractor are authorized to negotiate the applicable firm fixed-price for the
items set forth in the RFP. Upon satisfactory completion of said negotiations, SDCOE will issue Task
Ordersin accordance with this agreement. Copies of Task Orders will be forwarded to both the
Contractor and SBA.

b. Offeror's attendance at walk-throughs is considered vital to preparation of cost-effective offers, and to
understanding the total results desired by the Government. Failure to attend walk-throughs may not be
used as an excuse for omission or miscalculation in offers. The Contractor will not be reimbursed for
attendance during negotiations, site visits, or other pre-Task Order costs.

c. The Contractor shal provide a lump-sum price for each Task Order that isdivided into : (1)
Congtruction Price, (2) Design Price (if applicable), (3) Optiona Item pricing (discussed further in
paragraph 16. of this section). The proposa will either be accepted asis or negotiated to the mutual
agreement of both the Government and the Contractor. Upon conclusion of satisfactory negotiations (if
required), a Task Order will be issued by the Contracting Officer reflecting the negotiated order price and
payment terms as outlined in the Statement of Work or specifications. Failure to reach price agreement,
as determined by the Contracting Officer, on any order will result in the automatic withdrawal of that work
from further consideration under this contract. The order completion schedule shall be based on receipt of
either written or verba Notice to Proceed (NTP), whichever is sooner. For construction projects requiring
bonding, NTP will not be issued prior to receipt of properly executed performance and payment bonds and
certificates of insurance.

9. PRICING. Any order exceeding $500,000 will require certified cost and pricing data, completion of
Standard Form 1411, and may be subject to audit. Prior to exercising the optional years, dl established
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rates will be reviewed with the Contractor and revisions will be made to incorporate changes as necessary
to reflect current pricing and/or inflation.

10. DAVIS-BACON GENERAL WAGE DECISIONS. The Davis-Bacon wage rates incorporated at
time of award shall be utilized for al Task Orders under this contract. Updates of these rates will be
incorporated if an optional year is exercised. When it is necessary to add a Davis-Bacon general wage
decision not included in this contract, the applicable wage decison may be added by modification to either
the contract or, if not anticipated to be utilized on aregular basis, to the individua Task Order.

11. PER DIEM RATE. Costsfor per diem (lodging, meals, and incidental expenses) incurred by the
Contractor during travel for performance of work under this IDIQ contract will be reimbursed only to the
extent that the costs do not exceed the rates and amounts set for Government employees in the Joint
Travel Regulations (JTR). For work under this IDIQ, the per diem rate will be no more than the rate
specified in the JTR for the location(s) to which the contractor personnel must travel in performance of
Task Orders.

12. SHOP DRAWINGS AND SUBMITTALS. The Contractor isresponsible for preparation of al
shop drawings, submittals, and as-builts for each Task Order in accordance with regquirements contained
therein.

13. PHYSICAL DATA (FAR 52.236-4) (APR 1984). Data and information furnished or referred to
below is for the Contractor's information. The Government will not be responsible for any interpretation of
or conclusion drawn from the data or information by the Contractor.

a Weather Conditions: The Contractor shall be satisfied, before submitting his proposa, asto the
hazards likely to arise from weather conditions. Complete weather records and reports may be obtained
from any Nationa Weather Service Office.

b. Trangportation Facilities: The Contractor, before submitting his proposal, shall make an investigation
of the conditions of existing public and private roads and of clearances, restrictions, bridge load limits, and
other limitations affecting transportation and ingress and egress at the jobsite. The unavailability of
transportation facilities or limitations thereon shall not become a basis for claims for damages or extension
of time for completion of the work.

c. Right-of-Way: The right-of-way for the work covered by these specifications will be furnished by
the Government, except that the Contractor shall provide right-of -way for ingress and egress across
private property where necessary to gain access to the jobsite. The Contractor may use such portions of
the land within the right-of -way not otherwise occupied as may be designated by the Contracting Officer.
The Contractor shall, without expense to the Government, and at any time during the progress of the work
when space is needed within the right-of -way for any other purposes, promptly vacate and clean up any
part of the grounds that have been allotted to, or have been in use by, him when directed to do so by the
Contracting Officer. The Contractor shall keep the buildings and groundsin use by him at the site of the
work in an orderly and sanitary condition. Should the Contractor require additiona working space or lands
for materia yards, job offices, or other purposes, the Contractor shall obtain such additiond lands or
easements at his expense.



14. TIME EXTENSIONS (FAR 52.211-13) (APR 1984). Notwithstanding any other provisions of this
contract, it is mutualy understood that the time extensions for changes in the work will depend upon the
extent, if any, by which the changes cause delay in the completion of the various elements of construction.
The change order granting the time extension may provide that the Task Order completion date will be
extended only for those specific elements so delayed and that the remaining Task Order completion dates
for al other portions of the work will not be atered and may further provide for an equitable readjustment
of liquidated damages under the new completion schedule.

15. LAYOUT OF WORK (FAR 52.236-17) (APR 1984). The Contractor shall lay out its work from
Government-established base lines and bench marks indicated on the drawings, and shall be responsible
for all measurements in connection with the layout. The Contractor shdl furnish, at its own expense, al
stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part of the work.
The Contractor shall be responsible for executing the work to the lines and grades that may be established
or indicated by the Contracting Officer. The Contractor shall aso be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove
them. If such marks are destroyed by the Contractor or through its negligence before their removal is
authorized, the Contracting Officer may replace them and deduct the expense of the replacement from
any amounts due, or to become due, to the Contractor.

16. OPTION FOR INCREASED QUANTITY ON TASK ORDERS

a. The Government may elect to make certain construction tasks, as described in a Task Order
Statement of Work, Optiona Items. In this case, the Government may increase the quantity of work
awarded on individua Task Orders by exercising Optiond Item(s) within the period specified in the Task
Order. Notice To Proceed on work item(s) added by the exercise of option(s) will be given upon
execution of consent of surety.

b. The parties hereto further agree that any option herein shall be considered to have been exercised at
the time the Government deposits written notification to the Contractor in the mail.

17. PERFORMANCE AND PAYMENT BONDS. Performance and payment bonds shall be required
and the penal sum shall be established by each Task Order placed hereunder for al work considered to be
construction by the Contracting Officer. Bonds shall be provided within 10 calendar days of request by
the Contracting Officer.

a. Performance Bond: The pena sum of each performance bond shall equal one hundred percent (100%)
of the price of each Task Order placed hereunder.

b. Payment Bond: The penal sum shall be one hundred percent (100%) of the order price.

c. Additiona bonding shdl only be required to the extent that the amount of construction being
accomplished exceeds the value of the performance bonds. Notice to Proceed will not be issued until the
Contractor provides sufficient bonding to cover work being performed. Such additional bonding shall be
provided within 10 calendar days of request by the Contracting Officer.



18. PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN COE)

As aminimum, the contractor’s performance will be evaluated for all Task Orders over $500,000 and
upon final completion of each contract year. However, interim evauation may be prepared at any time
during contract performance when determined to be in the best interest of the Government.

The format for the evaluation will be SF 1420, and the contractor will be rated as outstanding, satisfactory,
or unsatisfactory in the areas of Quality Control, Timely Performance, Effectiveness of Management,
Compliance with Labor Standards, and Compliance with Safety Standards. The contractor will be advised
of any unsatisfactory rating, either in an individua element or in an overdl rating, prior to completing the
evaluation, and dl contractor comments will be made as part of the official record. Performance
Evauation Reports will be available to al DoD Contracting Officers for their future use in determining
contractor responsibility, in compliance with DFARS 36.201 (¢)(2).

19. LIQUIDATED DAMAGES - CONSTRUCTION (FAR 52.211-12) (APR 1984).

a. If the Contractor fails to complete the work within the time specified in an individual Task Order, or
any extension, the Contractor shal pay to the Government as liquidated damages, the sum of $576.00 for
each day of delay. Separate additiona liquidated damages may be specified in individual Task Orders. If
a Task Order requires a greater liquidated damages amount than $576.00 each day, this must be justified
to the Contracting Officer via memorandum.

b. Regardless of the number of Task Ordersin process, the maximum total for daily liquidated damages is
limited to the sum of $576.00 for each day of delay, unless a higher rate is justified (per paragraph 17.a).

c. If the Government terminates the Contractor's right to proceed, the resulting damage will consist of
liquidated damages until such reasonable time as may be required for final completion of the work together
with any increased costs occasioned the Government in completing the work.

d. If the Government does not terminate the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until the work is completed or accepted.

20. INSURANCE - WORK ON A GOVERNMENT INSTALLATION

In accordance with Provision 52, FAR 52.228-5 (JAN 1997) in Section 007000, the Contractor shall, &t its
own expense, provide and maintain during the entire performance period of this Contract the kinds and
minimum amounts of insurance required below:

(@ Insurance Liability Schedule (FAR 28.307-2)

(1) Workers compensation and employer's liability. Contractors are required to comply with
applicable Federal and State workers compensation and occupational disease statutes. |f occupational
diseases are not compensable under those statutes, they shall be covered under the employer's liability
section of the insurance policy, except when Contract operations are so commingled with a Contractor's
commercia operation that it would not be practicd to require this coverage. Employer's liability coverage
of at least $100,000 shall be required, except in states with exclusive or monopolistic funds that do not
permit workers compensation to be written by private carriers.
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(2) Generd Ligbility.

(@ The Contracting Officer shdl require bodily injury liability insurance coverage written on
the comprehensive form of policy of at least $500,000 per occurrence.

(b) Property damage liability insurance shdl be required only in special circumstances as
determined by the agency.

(3) Automobile ligbility. The Contracting Officer shal require automobile liability insurance
written on the comprehensive form of policy. The policy shdl provide for bodily injury and property
damage liability covering the operation of al automobiles used in connection with performing the Contract.
Policies covering automobiles operated in the United States shall provide coverage of at least $200,000 per
person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.
The amount of liability coverage on other policies shal be commensurate with any legal requirements of
the locdity and sufficient to meet norma and customary claims.

(4) Aircraft public and passenger liability. When aircraft are used in connection with performing
the Contract, the Contracting Officer shall require aircraft public and passenger liability insurance.
Coverage shall be at least $200,000 per person and $500,000 per occurrence for bodily injury, other than
passenger liability, and $200,000 per occurrence for property damage. Coverage for passenger liability
bodily injury shal be at least $200,000 multiplied by the number of seats or passengers, whichever is
greater.

(5) Vess liahility. When Contract performance involves use of vessals, the Contracting
Officer shdl require, as determined by the agency, vessdl collision liability and protection and indemnity
ligbility insurance.

(6) Environmental liability. If this contract includes the transport, treatment, storage, or disposal
of hazardous material waste the following coverage is required. The Contractor shall ensure the
transporter and disposal facility have liability insurance if effect for claims arising out of the death or bodily
injury and property damage from hazardous material/waste transport, treatment, storage and disposal,
including vehicle liability and lega defense costs in the amount of $1,000,000.00 as evidenced by a
certificate of insurance for General, Automobile, and Environmental Liability Coverage. Proof of this
insurance shall be provided to the Contracting Officer.

21 VARIATIONSIN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995)
(EFARS 52.212-5001): Thisvariation in estimated quantities clause is gpplicable only on subdivided
lineitems on individua task orders

(@ Varidion from the estimated quantity in the actual work performed under any second or

subsequent sub-item or dimination of al work under such a second or subsequent sub-item will not be
the basis for an adjustment in contract unit price.
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(b) Where the actua quantity of work performed for ItemsNos. ___islessthan 85 % of the
quantity of the firg sub-item listed under such item, the Contractor will be paid at the contract unit price
for that sub-item for the actua quantity of work performed and, in addition, an equitable adjustment
shdl be made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under ItemsNos. _ exceeds 115 percent or islessthan
85 percent of the total estimated quantity of the sub-item under that item and/or if the quantity of the
work performed under the second sub-item or any subsequent sub-item under ItemsNos.
exceeds 115 % or isless than 85 % of the estimated quantity of any such sub-item, and if such variaion
causes an increase or a decrease in the time required for performance of this contract the contract
completion time will be adjusted in accordance with the clause FAR 52.211-18, Varidion in Estimated
Quantities.
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GENERAL DECISION 1D020001 0370172002 1D1

Date: March 1, 2002
General Decision Number 1D020001

Superseded General Decision No. 1D010001
State: ldaho

Construction Type:

HEAVY

HIGHWAY

County(ies):
STATEWIDE

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 0370172002

COUNTY(ies):

STATEWIDE

CARPOO0O1D 06/01/2001

Rates Fringes
AREA 1:
CARPENTERS 22.81 5.70
PILEDRIVERS 23.91 5.70
MILLWRIGHTS 23.07 5.70
DIVERS 56.52 5.70
DIVERS TENDERS 26.90 5.70
CARPO808A 01/01/2002
Rates Fringes

AREA 2:
ZONE 1:

CARPENTERS 20.76 6.86

PILEDRIVERS 20.93 6.86
MILLWRIGHTS AND MACHINE ERECTORS 21.05 6.86

DIVERS 50.72 6.86

DIVERS TENDERS 20.66 6.86

Zone Differential (Add to Zone 1 rates):
Zone 2 - $1.00

ELECO073D 01/01/2002
Rates Fringes
KOOTENAI COUNTY

DACAG67-02-D-2005 ID020001-1



ELECTRICIANS
CABLE SPLICERS

3%+9.13
3%+9.13

ELECOO77A 02/01/2002
AREA 1:

LINE CONSTRUCTION:

CABLE SPLICERS

LINEMEN, POLE SPRAYERS,
HEAVY LINE EQUIPMENT MAN
LINE EQUIPMENT MEN
POWDERMEN, JACKHAMMERMEN

GROUNDMEN

TREE TRIMMER

Rates

Fringes

3.875%+7.

3.875%+7.
3.875%+5.
3.875%+5.
3.875%+5.
3.875%+5.

ELEC0291B 06/01/1999

AND WASHINGTON COUNTIES

ELECTRICIANS (including traffic
signalization)

Rates
ADAMS, ADA, BOISE, CANYON, ELMORE, GEM, OWYHEE, PAYETTE, VALLEY

Fringes

5.67+4._.4

%

ELEC0291C 0370171999
AREA 2:

CABLE SPLICER

LINEMAN

LINE EQUIPMENT MECHANIC
(RIGHT-OF-WAY)

LINE EQUIPMENT OPERATOR

GROUNDMAN

Fringes

4 _25%+5.
4 _25%+5.

4 _25%+5.
4 _25%+5.
4_.25%+4 .

ENGIO370B 01/01/2002

shall receive $1.00 per hour above classification)

THERE 1S A HAZMAT CLASSIFICATION
POWER EQUIPMENT OPERATORS:
ZONE 1:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

U WNE
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Rates
AREA 2:(Anyone working on HAZMAT jobs working with supplied air

INCLUDED

21.
21.
21.
21.
22.
22.

Fringes

IN EACH GROUP

04
20
57
88
05
23

.92
.92
.92
.92
.92
.92

aootooa



GROUP 7 22.59 5.92

GROUP 8 22.82 5.92
GROUP 9 23.05 5.92
GROUP 10 23.30 5.92

Zone Differential (Add to Zone 1
rate): Zone 2 - $1.50

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Brakeman; Crusher Plant Feeder (Mechanical); Deckhand;
Grade Checker; Heater Tender; Land Plane; Pumpman

GROUP 2: Air Compressor; Assistant Refrigeration Plant
Operator; Bell Boy; Bit Grinder Operator; Blower Operator
(cement); Bolt Threader Machine Operator; Broom; Cement Hog;
Concrete Mixer; Concrete Saw multiple cut; Discing - Harrowing or
Mulching (regardless of motive power); Distributor Leverman;

Drill Steel Thereader Machine Operator; Fireman-all; Hoist-single
drum; Hydraulic Monitor Operator-skid mounted; Oiler (single

piece of equipment); Crusher Oiler; Pugmixer-Box Operator; Spray
Curing Machine; Tractor-rubber tired farm type using attachments

GROUP 3: A-Frame Truck (hydra lift, Swedish Cranes, Ross
Carrier, Hyster on construction jobs); Battery Tunnel Locomotive;
Belt Finishing Machine; Cable Tenders (underground); Chip
Spreader Machine (self-propelled); Hoist-2 or more durms or
Tower Hoist; Hydralift-Fork lift & similar (when hoisting);
Oilers (underground); Power Loader (bucket elevator conveyors);
Rodman; Road Roller (regardless of motive power)

GROUP 4: Boring Machines (earth or rock); Quarrymaster-Joy-
tractor mounted, Drills: Churn-Core-Calyx or Diamond; Front
End & Overhead Loaders and similar machines-(up to and
including 4 yds)(rubber-tired); Grout Pump; Hydra-Hammer;
Locomotive Engineer; Longitudinal Float Machine; Mobilemixer;
Spreader Machine; Tractor-rubber tired-using Backhoe,
Transverse Finishing Machine; Trenching Machines; Waggoner
Compactor and similar; Asphalt Spreaders

GROUP 5: Concrete Plant Operator; Concrete Road Paver (dual);
Elevating Grader Operator; Euclid Elevating Loader; Generator
Plant Operator-Mechanic (diesel electric); Post Hole Auger or
Punch Operator; Power Shovels, Backhoes and Draglines (under 3/4
yd); Pumpcrete; Refrigeration Plant Operator(1000 tons and under;
Road Roller(finishing high type pavement); Service Equipment
Oiler; Skidder-rubber tired; Sub Grader; Multiple Station
Beltline Operator; Screed Operator

GROUP 6: Asphalt Pavers-self propelled; Asphalt Plant
Operator; Blade Operator (motor patrol); Concrete Slip Form
Paver; Cranes - up to and including 50 ton; Crusher Plant
Operator; Derrick Operator; Drilling Equipment (bit under 8
inches) - Robbins Reverse Circulation and similar; Front End and
Overhead Loaders and similar machines-over 4 yds to and
including 7 yds; Koehring Scooper; Heavy Duty Mechanic or
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Welder; Mucking Machine (underground); Multi-batch Concrete Plant
Operator; Piledriver Engineer; Power Shovels, Backhoes and
Draglines (3/4 yd to and including 3 1/2 yds), Tractor-crawler
type-including all attachments; Refrigeration Plant Operator
(over 1,000 tons); Trimmer Machine Operator; Concrete Pump Boom
Truck; All Scrapers up to and including 40 yards

GROUP 7: Cableway Operator; Continuous Excavator (Barber Greene
WL-50); Cranes-over 50 tons; Dredges; Drilling Equipment (bit 8
inches and over)-Robbins Reverse Circulation & similar; Fine
Grader-CMl or equivalent; Front End & Overhead Loaders &
similar machines-(over 7 yards); Power Shovels & Draglines over
3 1/2 yards; Quad type Tractors with all attachements; all
Scrapers, pulling wagons, belly dumps and attachments (over 40
yards to and including 60 yards); Multiple Scraper Units; Tower
Crane Operator

GROUP 8: Scrapers - Euclid & similar, pulling wagons, belly
dumps and attachments, over 60 yards to and including 80 yards
GROUP 9: Scrapers - Euclid and similar, pulling wagons, belly
dumps and attachements, over 80 yards to and including 100

yards

GROUP 10: Scrapers - Euclids and similar, pulling wagons, belly
dumps and attachements, over 100 yards

BOOM PAY: All Cranes and Concrete Pump Boom Trucks

100 ft to 150 ft $.15 over scale
150 ft to 200 ft $.30 over scale
Over 200 ft $.45 over scale

NOTE: In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the tower to the point
of the boom.

ENGI0O370D 06/01/2001
Rates Fringes
AREA 1: (Anyone working on HAZMAT jobs working with supplied air
shall receive $1.00 per hour above classification)

POWER EQUIPMENT OPERATORS:

ZONE 1:
GROUP 1A 20.94 6.02
GROUP 1 21.49 6.02
GROUP 2 21.81 6.02
GROUP 3 22.42 6.02
GROUP 4 22.58 6.02
GROUP 5 22.74 6.02
GROUP 6 23.02 6.02
GROUP 7 23.29 6.02
GROUP 8 24.39 6.02

Zone Differential (Add to Zone 1
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rate): Zone 2- $2.00

BASE POINTS: Spokane, Moses Lake, Pasco, Washington; Lewiston,
Idaho

Zone 1: Within 45 radius miles from the main post office
Zone 2: Outside 45 radius miles from the main post office

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck Hand;
Drillers Helper (assist driller in making drill rod connections,
service drill engine and air compressor, repair drill rig and
drill tools, drive drill support truck to and one the job site,
remove drill cuttings from around bore hole and inspect drill rig

while in operator); Fireman & Heat Tender; Grade Checker; Hydro-
seeder, Mulcher, Nozzleman; Oiler Driver, & Cable Tender, Mucking
Machine; Pumpman; Rollers, all types on subgrade, including seal
and chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with operable
blade; Welding Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman or
Pugmixer (asphalt); Bagley or Stationary Scraper; Belt Finishing
Machine; Blower Operator (cement); Cement Hog; Compressor (2000
CFM or over, 2 or more, gas, diesel or electric power); Concrete
Saw (multiple cut); Distributor Leverman; Ditch Witch or similar;
Elevator Hoisting Materials; Dope Pots (power agitated); Fork
Lift or Lumber Stacker, hydra-lift & similar; Gin Trucks
(pipeline); Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom; Railroad
Ballast Regulation Operator (self-propelled); Railroad Power
Tamper Operator (self-propelled); Railroad Tamper Jack
Operator (self-propelled); Spray Curing Machine (concrete);
Spreader Box (self-propelled); Straddle Buggy (Ross & similar
on construction job only); Tractor (Farm type R/T with
attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums), Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar); Bending
Machine; Bob Cat; Boring Machine (earth); Boring Machine (rock
under 8" bit)(Quarry Master, Joy or similar); Bump Cutter
(Wayne, Saginau or similar); Canal Lining Machine (concrete);
Chipper (without crane); Cleaning & Doping Machine (pipeline);
Deck Engineer; Elevating Belt-type Loader (Euclid, Barber Green &
similar); Elevating Grader-type Loader (Dumor, Adams or similar);
Generator Plant Engineers (diesel or electric); Gunnite
Combination Mixer & Compressor; Locomotive Engineer; Mixermobile;
Mucking Machine; Posthole Auger or Punch; Pump (grout or jet);
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Soil Stabilizer (P & H or similar); Spreader Machine; Tractor (to
D-6 or equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or

concrete); Drills (churn, core, calyx or diamond)(operates
drilling machine, drive or transport drill rig to and on job site
and weld well casing); Equipment Serviceman, Greaser & Oiler;
Hoist (2 or more drums or Tower Hoist); Loaders (overhead &
front-end, under 4 yds. R/T); Refrigeration Plant Engineer (under
1000 ton); Rubber-tired Skidders (R/T with or without
attachments); Surface Heater & Planer Machine; Trenching Machines
(under 7 ft. depth capacity); Turnhead (with re-screening);
Vacuum Drill (reverse circulation drill under 8" bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes (25 tons

& under), all attachments including clamshell, dragline; Derricks
& Stifflegs (under 65 tons); Drilling Equipment (8" bit &
over)(Robbins, reverse circulation & similar)(operates drilling
machine, drive or transport drill rig to and on job site and weld
well casing); Hoe Ram; Piledriving Engineers; Paving (dual drum);
Railroad Track Liner Operator (self-propelled); Refrigeration
Plant Engineer (1000 tons & over); Signalman (Whirleys, Highline
Hammerheads or similar)

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches &
Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade wire);
Backhoes (45,000 gw and over to 110,000 gw); Backhoes & Hoe Ram
(374 yd. to 3 yd.); Batch Plant (over 4 units); Batch & Wet Mix
Operator (multiple units, 2 & incl. 4); Blade Operator (motor
Patrol & Attachments, Athey & Huber); Boom Cats (side); Cableway
Controller (dispatcher); Clamshell Operator (under 3 yds.);
Compactor (self-propelled with blade); Concrete Pump Boom Truck;
Concrete Slip Form Paver; Cranes (over 25 tons, including 45
tons), all attachments including clamshell, dragline; Crusher,
Grizzle and Screening Plant Operator; Dozer, 834
R/T & similar; Draglines (under 3 yds.); Drill Doctor; H.D.
Mechanic; H.D. Welder; Loader Operator (front-end & overhead, 4
yds. incl. 8 yds.); Multiple Dozer Units with single blade;
Paving Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto Mill
(pavement grinder); Scrapers, all, Rubbert-tired; Screed
Operator; Shovel (under 3 yds.); Tractors (D-6 & equilvalent &
over); Trenching Machines (7 ft. depth & over); Tug Boat
Operator; Vactor Guzzler, Super Sucker

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds. &
over); Blade (finish & bluetop) Automatic, CMI, ABC, Finish Athey
& Huber & similar when used as automatic; Cableway Operators;
Conrete Cleaning/Decontamination Machine Operator; Cranes (over
45 tons to but not including 85 tons), all attachments including
clamshell, dragline; Derricks & Stifflegs (65 tons & over);
Elevating Belt (Holland type); Heavy Equipment Robotics Operator;
Loader (360 degrees revolving Koehring Scooper or similar);
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Loaders (overhead & front-end, over 8 yds. to 10 yds.); Rubber-
tired Scrapers (multiple engine with three or more scrapers);
Shovels (3 yds. & over); Ultra High Pressure Wateiet Cutting Tool
System Operator (30,000 psi); Vacuum Blasting Machine

Operator; Whirleys & Hammerheads, ALL

GROUP 8: Cranes (85 tons and over, and all climbing, overhead,
rail and tower); Loaders (overhead and front-end, 10 yards and
over); Helicopter Pilot

BOOM PAY: (All Cranes, including Tower)

180" to 250" $.30 over scale
Over 250" $.60 over scale
NOTE: 1In computing the length of the boom on Tower Cranes,

they shall be measured from the base of the Tower to the
point of the boom.

IRONOO14A 07/01/2001
Rates Fringes
ADAMS (REMAINDER), BENEWAH, BONNER, CLEARWATER, IDAHO, KOOTENAI,
LATAH, LEMHI (NW CORNER), NEZ PERCE, SHOSHONE, VALLEY (NW 1/3)
AND WASHINGTON (NW 1/2) COUNTIES

IRONWORKERS 24 .52 11.35

IRONO732A 06/01/2001
Rates Fringes

ADA, ADAMS (E. CORNER), BANNOCK, BEAR LAKE, BINGHAM, BLAINE,
BOISE, BUTTE, BONNEVILLE, CAMAS, CANYON, CARIBOU, CASSIA, CLARK,
CUSTER, ELMORE, FRANKLIN, FREMONT, GEM GOODING, JEFFERSON,
JEROME, LEMHI (REMAINDER), LINCOLN, MADISON, MINIDOKA, ONEIDA,
OWYHEE, PAYETTE, POWER, TETON, TWIN FALLS, VALLEY (SE 2/3) AND
WASHINGTON (SE 1/2) COUNTIES

IRONWORKERS 20.13 9.21

LABOO155A 01/01/2002
Rates Fringes
AREA 2: (Anyone working on HAZMAT
Jjobs working with supplied air
shall receive $1.00 per hour
above classification)

THERE 1S A HAZMAT CLASSIFICATION IN EACH GROUP

LABORERS:

ZONE 1:
GROUP 1 18.38 6.90
GROUP 2 18.48 6.90
GROUP 3 18.58 6.90
GROUP 4 18.68 6.90
GROUP 5 18.73 6.90
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GROUP 6 18.98 6.90
GROUP 7 19.23 6.90
GROUP 8 18.63 6.90
GROUP 9 18.78 6.90
GROUP 10 18.88 6.90

Zone Differential (Add to Zone 1
rate): Zone 2 - $1.00

LABORERS CLASSIFICATIONS

GROUP 1: General laborers; Sloper, cleaning and grading; Form
stripper; Concrete crew; Concrete curing crew; Carpenter tender;
Asphalt laborer; Hopper tender; Flagman (including Pilot car);
Watchman; Heater Tender; Stake jumper; Choker setters; Spreader
and weighman; Scouring concrete; Rip Rap Man (hand placed);
Crusher tender; Cribing and shoring (in open ditches); Machinery
and parts cleaner; Leverman, manual or mechanical; Demolition,

salvage; Landscaper; Tool roomman; Traffic Stripping Crew;
Asbestos Abatement Laborers; Janitor (detail clean-up, such as
but not limited to cleaning floors, ceilings, walls, windows,
etc., prior to final acceptance by the owner)

GROUP 2: Chuck tender; Driller tender; Air tampers; Gunnite
nozzleman tender; Pipewrapper; Tar pot tender; Concrete sawyer;
Concrete Grinder; Signalman, handling cement; Dumpman; Steam
nozzleman; Air and water nozzleman (Green Cutter, Concrete);
Vibrator (less than 4'); Pumpcrete and grout pump crew; hydraulic
Monitor; Hydro Blaster

GROUP 3: Pipelayer, including sewer, drainage, sprinkler systems
and water lines; Free Air Caisson; Jackhammer; Paving Breaker;
Chipping Gun Concrete; Powderman Tender; Asphalt Raker; Gasoline
powered Tamper; Electric Ballast Tamper; Sand Blasting; Form
Setter, airport paving; Gunman (Gunite); Manhole Setter; Hand
guided machines, such as Roto Tillers, Trenchers, Post-Hole
Diggers, Walking Garden Tractors, etc.; Cutting Torch

GROUP 4: Hod Carrier; Mason Tender; Plaster Tender; Mason Tender
(concrete); Terrazzo-Tile Tender

GROUP 5: Highscaler; Wagon Drill; Grade Checker; Gunnite
Nozzleman; Timber faller and bucker
GROUP 6: Diamond Drills; Drillers on Drills with Manufacturers
rating 3" or over
GROUP 7: Powderman

UNDERGROUND WORK

GROUP 8: Reboundman; Chucktender; Nipper; Dumpman; Vibrator
(less than 4'); Brakeman; Mucker; Bullgang

GROUP 9: Form Setter and Mover

GROUP 10: Miners; Machineman; Timbermen; Steelmen; Drill
Doctors; Spaders and Tuggers; Spilling and/or Caisson Workers;
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Vibrator (over 4')

LABO0238B 06/01/2001

Rates Fringes

AREA 1:

LABORERS:

ZONE 1:

GROUP 1 17.66 5.00
GROUP 2 19.76 5.00
GROUP 3 20.03 5.00
GROUP 4 20.30 5.00
GROUP 5 20.58 5.00
GROUP 6 21.95 5.00

Zone Differential (Add to Zone 1
rates): Zone 2 - $2.00

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer, Scaleman; Traffic Control
Maintenance Laborer (to include erection and maintenance of
barricades, signs, and relief of flagperson); Window Washer;
Washer/Cleaner(Detail cleanup, such as but notlimited to cleaning
floors, ceilings, walls, windows, etc. prior to final acceptance
by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder; Carpenter
Tender; Cement Handler; Cleanup laborer; Concrete Crewman (to
include stripping of forms, hand operating jacks on slip form
construction, application of concrete curing compounds, pumpcrete
machine, signaling, handling the nozzle of squeezcrete or similar
machine, 6 inches and smaller); Concrete Signalman; Crusher
Feeder; Demolition (to include clean-up, burning, loading,
wrecking and salvage of all material); Dumpman; Fence Erector;
Form Cleaning Machine Feeder, Stacker; General Laborer; Grout
Machine Header Tender; Guard Rail (to include guard rails, guide
and reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker; Miner, Class "A" (to include bull gang,
concrete crewman, dumpman and pumpcrete crewman, including
distributing pipe, assembly and dismantle, and nipper); Nipper;
Riprap Man; Sandblast Tailhoseman; Scaffold Erector (wood or
steel); Stake Jumper; Structural Mover (to include separating
foundation, preparation, cribbing, shoring, jacking and unloading
of structures); Tailhoseman (water nozzle); Timber Bucker and
Faller (by hand); Track Laborer (RR); Truck Loader; Well-Point
Man

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen, non-
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mechanical; Form Setter, paving; Grader Checker Using Level;
Jackhammer Operator Miner, Class B (to include brakeman,
finisher, vibrator, form setter); Nozzleman (to include

squeeze and FTlo-crete nozzle); Nozzleman, water, alr or steam;
Pavement Breaker (under 90 Ibs.); Pipelayer, corrugated metal
culvert; Pipelayer, multi-plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, pneumatic; Railroad
Equipment, power driven, except dual mobile power spiker or
puller; Railroad Power Spiker or Puller, dual mobile; Rodder and
Spreader; Tamper (to include operation of Barco, Essex and
similar tampers); Trencher, Shawnee; Tugger Operator; Wagon
Drills; Water Pipe Liner; Wheelbarrow, power driven

GROUP 4: Air and Hydraulic Track Drill; Asphalt Raker; Brush
Machine (to include, horizontal construction joint clean-up brush
machine, power propelled); Caisson Worker, free air; Chain Saw
Operator and Faller; Concrete Stack (to include laborers when
working on free standing concrete stacks for smoke or fume

control above 40 feet high); Gunnite (to include operation of
machine and nozzle); High Scaler; Miner, Class C (to include
miner, nozzleman for concrete, laser beamoperator and operator
and rigger on tunnels); Monitor Operator, air track or similar
mounting; Mortar Mixer; Nozzleman (to include jet blasting
nozzleman, over 1,200 lbs., jet blast machine power-propelled,
sandblast nozzle); Pavement Breaker, 90 Ibs. and over Pipelayer
(to include working topman, caulker, collerman, jointer,
mortarman, rigger, jacker, shorer, valve or meter installer,
tamper); Pipewrapper; Plasterer Tenders; Vibrators, all

GROUP 5 - Drills with dual masts; Hazardous Waste Worker, Level
A; Miner Class "D" (to include raise and shaft miner, laser beam
operator on raises and shafts)

GROUP 6 - Powderman

LABOO238F 06/01/2001

Rates Fringes
AREA 1
HOD CARRIERS 21.35 5.00
PAINOOOSE 07/01/2001
Rates Fringes
KOOTEANI COUNTY
PAINTERS*:
Brush, Roller, Paperhanger,
striping, Steam Cleaningand
Spray 19.17 4.24

*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work over 30 feet.

PLASO072A 06/01/1999
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Rates Fringes
AREA 1:

ZONE 1:
CEMENT MASONS 21.57 5.24

Zone Differential (Add to Zone 1
rate): Zone 2 - $2.00

BASE POINTS: Spokane, Moses Lake, Pasco, and Lewiston

Zone 1: 0-45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

PLAS0219B 01/01/2002

Rates Fringes
AREA 2:
CEMENT MASONS:
ZONE 1
GROUP 1 15.36 11.70
GROUP 2 15.56 11.70

CEMENT MASONS CLASSIFICATIONS

GROUP 1: - JOURNEYMAN CEMENT MASON (including but not limited
to hand chipping and patching, all types grouting and pointing of
all concrete constructions, screed setting including screed pins,
dry packing of all concrete including Embeco, plugging and
filling all voids, etc., concrete construction, waterproofing of
concrete with Thoroseal or similar materials.

GROUP 2: - CEMENT MASON (magnesite terazzo and mastic
composition, two component epoxies, Clary and similar type screed
operator, sandblasting of concrete for architectural finished
only, Power chipping and bushhammer, all color concrete work,
Power Trowel Operator, Power Grinder Operator, Gunnite and
Composition Floor Layer).

Zone Differential (Add to Zone 1 rates): - $1.00

PLUMO044D 06/01/2001

Rates Fringes
NEZ PERCE COUNTY
PLUMBERS & PIPEFITTERS 29.61 9.14

BONNER, BOUNDARY, CLEARWATER, IDAHO(NORTHERN PART), KOOTENAI,
LATH, LEWIS AND SHOSHONE COUNTIES
PLUMBERS AND PIPEFITTERS 29.61 8.54

PLUMO296A 07/01/2001
Rates Fringes
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AREA 2:

PLUMBERS AND PIPEFITTERS 23.54 7.77

TEAMO483A 01/01/2002
Rates Fringes
AREA 2: (Anyone working on HAZMAT
jJjobs working with supplied air
shall receive $1.00 per hour
above classification)

THERE IS A HAZMAT CLASSIFICATION INCLUDED IN EACH GROUP

TRUCK DRIVERS:

ZONE 1
GROUP 1 18.75 7.95
GROUP 2 19.00 7.95
GROUP 3 19.32 7.95
GROUP 4 19.50 7.95
GROUP 5
CLASS A 19.32 7.95
B 19.50 7.95
C 19.73 7.95
D 20.24 7.95
E 20.47 7.95
F 20.91 7.95

Zone Differential (Add to Zone 1 Rate):
Zone 2 - $1.00

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Leverman Loading at Bunkers; Pilot Car or Escort
Driver Flat Bed-2 Axle and Pickup Hauling material; Water Truck
(1,000 gallons and under); Ambulance Driver; Flat Bed-3 Axle;
Fuel Truck (1,000 gallons and under); Greaser; Tireman;
Serviceman; Buggymobile; Manhaul (Shuttle Truck or Bus)

GROUP 2: Slurry or Concrete Pumping Truck; Flat

Bed using Power Takeoff; Semi Trailer-Low Boy (up to 96,000

Ibs. GVW); Bulk Cement Tanker (up to 96,000 lbs. GVW); Fork Lift
(Bull Lift, Hydro Lift), Ross Hyster and similar Straddle
equipment; "A" Frame Truck (Swedish Crane, lowa 3,000 Hydro
Lift); Transit Mix Truck (0-10 yds); Warehouseman Loading and
Unloading

GROUP 3: Water Tank Truck; Fuel Truck (over 1,000 gallons);
Transit Mix Trucks (10 yards & over), Dumptors; Distributor or
Spreader Truck; Field Tireman-Serviceman; Snow Plow (Truck
Mounted); Warehouseman; Counterman, Shipping Receiving, Cardex.

GROUP 4: Low Boy (96,000 Ibs. GVW & over); Bulk Cement Tanker

(96,000 Ibs. GVW & over); Transit Mix Trucks (over 10 yards);
Turnarocker & similar equipment; Warehouseman General
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GROUP 5:

CLASS: A - Truck - Side, end and bottom dump, 0-16 yards,
inclusive.

B - Truck - Side, end and bottom dump, 16-30 yards,
inclusive.

C - Truck - Side, end and bottom dump, 30-50 yards,
inclusive, and Truck Mechanic.

D - Truck - Side, end and bottom dump, 50-75 yards,
inclusive.

E - Truck - Side, end and bottom dump, 75-100
yards inclusive.

F - Truck - Side, end and bottom dump, over 100
yards.

TEAMO690A 06/01/2000

Rates Fringes
AREA 1: (ANYONE WORKING ON HAZMAT JOBS SEE FOOTNOTE A BELOW)

TRUCK DRIVERS:

ZONE 1:

GROUP 1 17.73 7.50
GROUP 2 20.00 7.50
GROUP 3 20.50 7.50
GROUP 4 20.83 7.50
GROUP 5 20.94 7.50
GROUP 6 21.11 7.50
GROUP 7 21.64 7.50
GROUP 8 21.97 7.50

Zone Differential (Add to Zone 1
rate): Zone 2 - $2.00)

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office
Zone 2: 45 radius miles and over from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power Boat
Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 Ibs. and
under); Leverperson (loading trucks at bunkers); Trailer Mounted
Hydro Seeder and Mulcher; Seeder & Mulcher; Stationary Fuel
Operator; Tractor (small, rubber-tired, pulling trailer or
similar equipment)

GROUP 3: Auto Crane (2000 lIbs. capacity); Buggy Mobile &

Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & under);
Flat Bed Truck with Hydraullic System; Fork Lift (3001-16,000
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Ibs.); Fuel Truck Driver; Steamcleaner & Washer; Power Operated
Sweeper; Rubber-tired Tunnel Jumbo; Scissors Truck; Slurry Truck
Driver; Straddle Carrier (Ross, Hyster, & similar); Tireperson;
Transit Mixers & Truck Hauling Concrete (3 yd. to & including 6
yds.); Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yards); Warehouseperson (to include shipping &
receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6 yds. to
& including 12 yds.); Truck Mounted Hydro Seeder;
Warehouseperson; Water Tank Truck (0-8000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self-loading Roll OFf; Semi-Truck & Trailer; Tractor with Steer
Trailer; Transit Mixers and Trucks Hauling Concrete (over 6 yds.
to and including 10 yds.); Trucks, side, end, bottom &
articulated end dump (over 12 yds. to & including 20 yds.);

Truck-Mounted Crane (with load bearing surface either mounted or
pulled), up to 14 ton; Vacuum truck (super sucker, guzzler,
etc.); Water Tank Truck (8,001-14,000 gallons)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift

(over 16,000 Ibs.); Dumps (Semi-end); Lowboy (over 50 tons);
Mechanic (Field); Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20 yds.);
Trucks, side, end, bottom & articulated end dump (over 20 yds. to
& including 40 yds.); Truck and Pup; Tournarocker, DW"s &
similar, with 2 or more 4 wheel-power tractor with trailer,
gallonage or yardage scale, whichever is greater; Water Tank
Truck (8001-14,000 gallons)

GROUP 7: Oil Distributor Driver; Stringer Truck (cable operated
trailer); Transit Mixers & Trucks Hauling Concrete (over 20
yds.); Truck, side, end, bottom & articulated end dump(over 40
yds. to & including 100 yds.); Truck mounted Crane (with load
bearing surface either mounted or pulled (16 through 25 tons)

GROUP 8: Prime Movers & Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.);
Helicopter Pilot Hauling Employees or Materials

FOOTNOTE A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a premium,
in additon to the classification working in as follows:

LEVEL C-D: - $.50 PER HOUR - This is the lowest level of
protection. This level may use an air purifying
respirator or additional protective clothing.
LEVEL A-B: - $1.00 PER HOUR - Uses supplied air in conjunction
with a chemical spash suit or fully encapsulated
suit with self-contained breathing apparatus.

NOTE: Trucks Pulling Equipment Trailers: shall receive
$.15/hour over applicable truck rate
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ZONE DEFINITIONS
AREA 2

(1T a project is located in more than one zone the lower zone
rate shall apply)

Zone 1: That area within the State of ldaho located within 30
miles on either side of 1-84 from the Oregon-ldaho State Line on
the West to the Intersection of 1-84 and 1-86 in Cassia County,
then following 1-86 to Pocatello, then following 1-15 to ldaho
Falls, then following State Highway #20 - 10 miles north to the
intersection with Moody Road then following 1-15 south from the
city of Pocatello to a point 10 miles South of the Southern
Boundary of Bannock County extended to the West.

Zone 2: The remaining area of that portion of the State of ldaho
south of Parallel 46 (the Washington-Oregon State Line extended
eastward to Montana) that is not included in Zone 1 as described

above.

AREA DEFINITIONS
(APPLIES TO ALL CRAFTS)

AREA 1:

Benewah, Bonner, Boundary, Clearwater, ldaho (North of the 46th
Parallel), Kootenai, Latah, Lewis, Nez Perce, and Shoshone
Counties.

AREA 2:

Ada, Adams, Bannock, Bear Lake, Bingham, Blaine, Boise, Butte,
Bonneville, Camas, Canyon, Caribou, Cassia, Clark, Custer,
EImore, Franklin, Fremont, Gem, Gooding, ldaho (South of the 46th
Parallel), Jefferson, Jerome, Lemhi, Lincoln, Madison, Minidoka,
Oneida, Owyhee, Payette, Power, Teton, Twin Falls, Valley, and
Washington Counties.

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5() (1) (V)).-

In the listing above, the "SU" desighation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other desighations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
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* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) IT the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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GENERAL DECISION 1D020002 03/01/2002 1D2

Date: March 1, 2002
General Decision Number 1D020002

Superseded General Decision No. 1D010002
State: ldaho

Construction Type:

BUILDING

County(ies):

BENEWAH I1DAHO NEZ PERCE
BONNER KOOTENAI SHOSHONE
BOUNDARY LATAH

CLEARWATER LEWIS

*IDAHO COUNTY - North of the 46th Parallel

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments up
to and including 4 stories)

Modification Number Publication Date
0 03/01/2002
COUNTY(ies):
BENEWAH I1DAHO NEZ PERCE
BONNER KOOTENAI SHOSHONE
BOUNDARY LATAH
CLEARWATER LEWIS
ENGI0370J 06/01/2001
Rates Fringes
ZONE 1:
POWER EQUIPMENT OPERATORS:
GROUP 1A 20.44 6.02
GROUP 1 20.99° 6.02
GROUP 2 21.31 6.02
GROUP 3 21.92 6.02
GROUP 4 22.08 6.02
GROUP 5 22.24 6.02
GROUP 6 22.52 6.02
GROUP 7 22.79 6.02
GROUP 8 23.89 6.02

ZONE DIFFERENTIAL (Add to Zone 1
rate): Zone 2 - $2.00

Zone 1: Within 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, ldaho

Zone 2: Outside 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, ldaho
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck Hand;
Drillers Helper (assist driller in making drill rod connections,
service drill engine and air compressor, repair drill rig and
drill tools; drive drill support truck to and one the job site,
remove drill cuttings from around bore hole and inspect drill rig
while in operation); Fireman & Heat Tender; Grade Checker; Hydro-
seeder, Mulcher, Nozzleman; Oiler Driver, & Cable Tender, Mucking
Machine; Pumpman; Rollers, all types on subgrade, including seal
and chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with operable
blade; Welding Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman or
Pugmixer (asphalt); Bagley or Stationary Scraper; Belt Finishing
Machine; Blower Operator (cement); Cement Hog; Compressor (2000
CFM or over, 2 or more, gas diesel or electric power); Concrete
Saw (multiple cut); Distributor Leverman; Ditch Witch or similar;
Elevator Hoisting Materials; Dope Pots (power agitated); Fork

Lift or Lumber Stacker, hydra-lift & similar; Gin Trucks
(pipeline); Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom; Railroad
Ballast Regulation Operator (self-propelled); Railroad Power
Tamper Operator (self-propelled); Railroad Tamper Jack Operator
(self-propelled; Spray Curing Machine (concrete); Spreader Box
(self-propelled); Straddle Buggy (Ross & similar on construction
job only); Tractor (Farm type R/T with attachment, except
Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with power
pack or similar; Belt Loader (Kocal or similar); Bending Machine;
Bob Cat; Boring Machine (earth); Boring Machine (rock under 8"
bit) (Quarry Master, Joy or similar); Bump Cutter (Wayne, Saginau
or similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck Engineer;
Elevating Belt-type Loader (Euclid, Barber Green & similar);
Elevating Grader-type Loader (Dumor, Adams or similar); Generator
Plant Engineers (diesel or electric); Gunnite Combination Mixer &
Compressor; Locomotive Engineer; Mixermobile; Mucking Machine;
Posthole Auger or Punch; Pump (grout or jet); Soil Stabilizer (P
& H or similar); Spreader Machine; Tractor (to D-6 or equivalent)
and Traxcavator; Traverse Finish Machine; Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-crete,

Whitman & similar); Curb Extruder (asphalt or concrete); Drills
(churn, core, calyx or diamond)(Operate drilling machine, drive
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or transport drill rig to and on job site and weld well casing);
Equipment Serviceman, Greaser & Oiler; Hoist (2 or more drums or
Tower Hoist); Loaders (overhead & front-end, under 4 yds. R/T);
Refrigeration Plant Engineer (under 1000 ton); Rubber-tired
Skidders (R/T with or without attachments); Surface Heater &
Planer Machine; Trenching Machines (under 7 ft. depth capacity);
Turnhead (with re-screening); Vacuum Drill (reverse circulation
drill under 8" bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe and Hoe Ram
(under 3/4 yd.); Carrydeck & boom truck (under 25 tons); Cranes
(25 tons & under); Derricks & Stifflegs (under 65 tons); Drilling
Equipment (8" bit & over) (Robbins, reverse circulation &
similar)(operates drill machine, drive or transport drill rig to
and on job site and weld well casing); Hoe Ram; Piledriving
Engineers; Paving (dual drum); Railroad Track Liner Operator
(self-propelled); Refrigeration Plant Engineer (1000 tons &
over); Signalman (Whirleys, Highline Hammerheads or similar)

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches &
Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade wire);
Backhoe (45,000 gw and over to 110,000 gw); Backhoes & Hoe Ram
(374 yd. to 3 yd.); Batch Plant (over 4 units); Batch & Wet Mix
Operator (multiple units, 2 & incl. 4); Blade Operator (Motor
Patrol & Attachments, Athey & Huber); Boom Cats (side); Cableway

Controller (dispatcher); Clamshell Operator (under 3 yds.);
Compactor (self-propelled with blade); Concrete Pump Boom Truck;
Concrete Slip Form Paver; Cranes (over 25 tons including 45
tons), all attachments including clamshell, dragline);Crusher,
Grizzle & Screening Plant Operator; Dozer, 834 R/T & similar;
Draglines (under 3 yds.); Drill Doctor; Heavy Duty Mechanic;
Heavy Duty Welder; Loader Operator (front-end & overhead, 4
yds. incl. 8 yds.), Multiple Dozer Units with single blade;
Paving Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto Mill
(pavement grinder); Scrapers, all, all rubber tired; Screed
Operator; Shovel (under 3 yds.); Tractors (D-6 & equilvalent &
over); Trenching Machines (7 ft. depth & over); Tug Boat
Operator; Vactor Guzzler, Super Sucker

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds.
& over ); Blade (finish & bluetop), Automatic, CMI, ABC, Finish
Athey & Huber & similar when used as automatic; Cableway
Operators; Clamshell Operator (3 yds. & over); Cranes (over 45
tons to but not including 85 tons), all attachments including
clamshell and dragline; Derricks and Stifflegs (65 tons and
over); Draglines (3 yds. & over); Elevating Belt (Holland
type); Heavy Equipment Robototics Operator; Loader (360 degress
revolving Koehring Scooper or similar); Loaders (overhead &
front-end, over 8 yds. to 10 yds.); Rubber-tired Scrapers
(multiple engine with three or more scrapers); Shovels (3 yds. &
over); Whirleys & Hammerheads, ALL

GROUP 8: Cranes (85 tons and over, and all climbing, overhead,

rail and tower), all attachments including clamshell, dragline;
Loaders (overhead and front-end, 10 yards and over); Helicopter
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Pilot

BOOM PAY: (All Cranes, Including Tower)
180" to 250° $.30 over scale
Over 250" $.60 over scale

NOTE: |In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the tower to the point
of the boom.

HAZMAT: Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

IRONO014D 07/01/2001

Rates Fringes
IRONWORKERS 24 .52 11.35
PAINOOO5SL 07/01/2001
Rates Fringes
PAINTERS:
Brush 19.17 4.24
PLASO072D 06/01/1999
Rates Fringes
ZONE 1:
CEMENT MASONS 20.75 5.24

Zone Differential (Add to Zone 1
rate): Zone 2: $2.00

BASE POINTS: Spokane, Pasco, Moses Lake, Lewiston

Zone 1: O - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

ROOF0189F 07/01/2001

Rates Fringes
ROOFERS 19.05 6.05
SHEEOO66N 06/01/2000

Rates Fringes

BENEWAH, BONNER, BOUNDARY, CLEARWATER, KOOTENAI, LATAH, LEWIS,
NEZ PERCE AND SHOSHONE COUNTIES

SHEET METAL WORKERS 23.77 6.48

SHEE0213C 06/01/2001
Rates Fringes
IDAHO COUNTY

SHEET METAL WORKERS 21.71 7.71
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SUID1001A 02/01/1990

Rates Fringes
CARPENTERS 11.64
DRYWALL FINSHERS 14.67 2.59
ELECTRICIANS 13.63 2.03
GLAZIERS 11.42 2.21
LABORERS 9.21 2.42
PLUMBERS 15.77
TEAMO760E 06/01/2000

Rates Fringes

TRUCK DRIVERS

(ANYONE WORKING ON HAZMAT JOBS SEE FOOTNOTE A BELOW)

ZONE 1:

GROUP 1 19.33 7.50
GROUP 2 21.97 7.50
GROUP 3 22.08 7.50
GROUP 4 22.41 7.50
GROUP 5 22 .52 7.50
GROUP 6 22.68 7.50
GROUP 7 23.22 7.50
GROUP 8 23.64 7.50

Zone Differential (Add to Zone 1
Rate): Zone 2 - $2.00

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office
Zone 2: 45 radius miles and over from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power Boat
Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck, Fork Lift (3000 Ibs. and
under); Leverperson (loading trucks at bunkers); Trailer Mounted
Hydro Seeder and Mulcher; Seeder & Mulcher; Stationary Fuel
Operator; Tractor (small, rubber-tired, pulling trailer or
similar equipment)

GROUP 3: Auto Crane (2000 lIbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & under);
Flat Bed Truck with Hydraullic System; Fork Lift (3001-16,000
Ibs.); Fuel Truck Driver, Steamcleaner & Washer; Power Operated
Sweeper; Rubber-tired Tunnel Jumbo; Scissors Truck; Slurry Truck
Driver; Straddle Carrier (Ross, Hyster, & similar); Tireperson;
Transit Mixers & Truck Hauling Concrete (3 yd. to & including 6
yds.); Trucks, side, end, bottom and articulated end dump (3
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yards to and including 6 ards); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom and articulated end dump (over 6 yards
to and including 12 yds.); Truck Mounted Hydro Seeder;
Warehouseperson; Water Tank truck (0-8000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); Self-
loading Roll Off; Semi-Truck & Trailer; Tractor with Steer
Trailer; Transit Mixers and Trucks Hauling Concrete (over 6 yds.
to and including 10 yds.); Trucks, side, end, bottom and
articulated end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either mounted or
pulled), up to 14 tons; Vacuum Truck (super sucker, guzzler,
etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 Ibs.); Dumps (Semi-end); Lowboy (over 50 tons);
Mechanic (Field); Transfer Truck and Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20 yds.);
Trucks, side, end, bottom and articulated end dump (over 20 yds.
to & including 40 yds.); Truck and pup; Tournarocker, DW"s &
similar, with 2 or more 4 wheel-power tractor with trailer,

gallonage or yardage scale, whichever is greater; Water Tank
Truck (8001-14,000 gallons)

GROUP 7: Oil Distributor Driver; StringerTruck (cable operated
trailer); Transit Mixers & Trucks Hauling Concrete (over 20
yds.); Truck, side, end, bottomand articulated end dump
(over 40 yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled)(16 through 25
tons)

GROUP 8: Prime Movers and Stinger Truck; Trucks, side,
end, bottom and articulated end dump (over 100 yds.);
Helicopter Pilot Hauling Employees or Materials

FOOTNOTE A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a premium,
in additon to the classification working in as follows:

LEVEL C-D: - $.50 PER HOUR - This level may use an air purifying
respirator or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR - Uses supplied air in conjunction
with a chemical splash suit or fully encapsulated
suit with a self-contained breathing apparatus.

NOTE: Trucks pulling equipment trailers shall receive $.15/hour
over applicable truck rate.

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5() (L) (V)).-

In the listing above, the "SU" designhation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other desighations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a
position on a wage determination matter

*

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) ITf the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4_) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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SECTI ON 01005
SI TE SPECI FI C
SUPPLEMENTARY REQUI REMENTS
FOR WORK ON MOUNTAI N HOVE AFB

1. CONDUCT OF WORK:
1.1 COCRDI NATI ON AND ACCESS TO SI TE

1.1.1 Coordination with using agencies shall be nade through
the Contracting Oficer to assist the Contractor in conpleting
the work with a m ninum of interference and i nconveni ence.

1.12.2 Al vehicles and drivers entering Muntain Honme Air
Force Base shall have valid current licenses. Al contractor
and privately owned vehicles shall obtain an access

pass/ vehi cl e decal

1.1.3 The Contractor shall provide a |list of all enployees
with driver’s license and social security nunmbers prior to the
start of construction.

1.1.4 Wen keys are required for access to facilities on this
contract, they shall be obtained through the Contracting
Oficer.

1.1.5 The Contractor shall be responsible for Governnent-
owned keys issued for access to facilities or areas pertinent
to this contract.

1.1.6 Upon conpletion of the work in an area, or upon request
of the Contracting Oficer, the key or keys relevant to the
conmpl eted areas shall be returned.

1.1.7 Should the Contractor |lose a key: the Contracting
Oficer shall be notified, in witing, within three (3)

wor ki ng days after the loss is discovered and should the key
not be found before final acceptance, the final contract
paynent shall be reduced by $100 for each key not returned.

1.1.8 Work hours in the construction area will be restricted
to 7:30 a.m to 4 p.m daily, Mnday through Friday, excluding
hol i days. Wbrk hours other than as specified above shall be
coordi nated with and approved by the Contracting O ficer.

1.1.9 Contractor’s worknen shall have on either a uniform
with a firmname and the workman’s | ast nane or shall have a
badge pinned on with both the firmnanme and the workman’'s
phot ograph and full nane.

1.2 UTILITY OQUTAGES

1.2.1 Contractor shall coordinate utility outages with the
Contracting Oficer at |east 14 days in advance. CQutages
shall be kept to a mnimum and any one outage shall not | ast
nore than 2 hours. For outages exceeding 2 hours, the



Contracting Oficer may require work to be perforned on
weekends at no additional cost to the Government.

1.3 PROTECTI ON OF GOVERNMENT PROPERTY

1.3.1 In addition to requirenments of the CONTRACT CLAUSES,
Contractor shall protect all Government property within the
bui l dings in which he is working, except for such property as
is required to be denolished. Property which is to be
denol i shed shall be protected until its schedul ed denolition
tinme. Protection shall include, but not be limted to,
protection fromconstruction generated dust, debris, water,
and vi bration.

1.4 COCRDI NATI ON, SECURITY, SAFETY AND REGULATCRY
REQUI REMENTS

1.4.1 Construction traffic crossing taxiways open to aircraft
traffic shall be under control by flagmen in radio contro

with base traffic control. Wen conflicts arise between
construction activities, aircraft operations and safety,
aircraft operation and safety shall take precedence and shal
govern. Construction sequencing shall be coordinated with
airfield managenent through the Contracting O ficer.

Conti nuous sweeping will be required for pavenent to be opened
to traffic or areas open to air traffic wthin construction
limts as directed by the Contracting Oficer.

1.4.2 Road closures shall be coordinated with the Contracting
Oficer at |east 14 days in advance.

1.4.3 The Contractor shall clean up all construction debris
fromthe area continuously.

1.4.4 Asphalt mllings, broken concrete, and waste aggregate
shal |l be disposed of on airfield property at |ocations shown
on the drawi ngs. The Contractor shall verify the |ocations
with the Contracting O ficer prior to using disposal sites.
The Contractor shall level the disposal site at |east once a
week, or nore often if directed by the Contracting O ficer,
and at the conpletion of the disposal activity, at no
addi ti onal cost to the Governnent.

1.4.5 Vehicles and equi pnent shall not be allowed wthin
areas 30 neters fromthe centerline of active taxiways, except
as noted below, and 60 neters from active runway.

1.4.6 Pavenents, drives or turf areas utilized by the
construction for access roads or storage areas shall be

mai nt ai ned and restored by the Contractor to the original
condition, to the satisfaction of the Contracting Oficer and
airfield managenent. Costs associated with the above work
shall be incidental to the Task Order

1.4.7 Before construction commences, the Contractor shall
coordinate with the Contracting Officer to locate utilities. A
permit is required for locating base utilities. Contractor



shall allow a mninmmof 14 days to obtain permt and shall be
responsible for marking limts of construction areas with
white paint or white flagging so utilities nay be | ocat ed.

1.4.8 A 103 Digging Permt will be required before
construction excavation comences. Digging pernits expire 30
days after date issued and nust be renewed.

1.4.9 A Flightline Driving Pass and Tenporary |ID s issued by
Base Security will be required for construction personnel
wor ki ng on base.

1.4.10 The contractor shall provide construction fencing
where directed by the Contracting Oficer.

1.4.11 Concrete batch plant shall be set up and producing
approved mx, prior to concrete placenent. Location to be
coordinated with the Base Civil Engineer through the
Contracting O ficer.

1.4.12 Fire extinguishers will be required on construction
equi pnent. A 10 ABC mininumrating is required for fire
extingui shers.

1.4.13 Welding permts will be required. The Contractor shall
contact the Contracting Oficer to obtain permts.

1.4.14 Blasting is prohibited on air base property.

1.4.15 Prior to use of a nuclear density gauge on airfield
the Contractor shall conplete a NRC 241 Form and submt his
license to the Base Bi oenvironmental Engi neer (Buil ding 6000).
1.5 AIRFIELD FLI GHTLI NE BRI EFI NG

1.5.1 Prior to comencing work in the vicinity of the
Flightline, the Contractor shall be required to attend a 30
mnute Airfield Flightline Briefing in the Mountain Home Air
Force Base Operations Ofice (Building No. 262).

END OF SECTI ON
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SECTION 01010

SUMMARY OF WORK

1. DESCRIPTION OF WORK

Provide all plant, labor, tools, equipment and perform all work in strict accordance with the specifications and
plans required for individual Task Orders. The work includes a broad range of maintenance, repair, and
minor construction work on real property at the locations listed in paragraph 1.1 below. During the contract
period, the Government will identify specific jobs and issue individual task orders to the Contractor for job
completion. The Contractor shall maintain a management office to receive Request for Proposals (RFP),
signed Task Orders (TO) and Notices-to-Proceed (NTP); to receive and initiate contract correspondence; and
to provide other engineering management services related to accomplishing individual Task Orders. Task
Orders will vary in dollar amount. Task Orders will include tasks in a variety of trades, such as: carpentry,
road repair, roofing, excavation, interior/exterior electrical, HVAC, plumbing, sheet metal, painting, fencing,
asbestos and lead abatement, demolition, environmental clean-up (incidental to the work), concrete, masonry,
and welding. Design-build services may also be ordered; however, no Task Order will be issued solely for
design services.

1.1 Area Description: The work will be performed at Mountain Home Air Force Base, Army Reserve
Centers in Southern and Eastern Idaho, and various sites throughout Southern Idaho.

1.2 Principal Items to be accomplished are:

a. Provide, remove and dispose of, construct, replace, repair or modify architectural, structural,
civil, mechanical or electrical features or systems of a facility.

b. Provide exterior service systems for civil, mechanical or electrical systems of a building.
c. Other work necessary as described in the Task Orders.

d. Provide "as-built" drawings from Task Order sketches, drawings and construction surveys, as
required.

1.3 Period of Performance
The period of performance is the period between the Task Order Notice-to-Proceed and the time when all
work under the Task Order is complete. The Period of Performance will be stated for each Task Order.

2.0 DRAWINGS
Drawings applicable to work performed under this contract will be issued with the Task Order.

3.0 CONSTRUCTION PHASING

Government use of the facilities is anticipated while the work under this contract is being performed. The
work shall be planned and accomplished so that there will be a minimum of interference and inconvenience to
occupants in to occupants in the building and agencies in the vicinity and to other craftsmen who may have to
do work in the affected facilities. Any blockage of building exits, driveways, or parking areas must be
coordinated in advance. Furniture, portable office equipment and wall appurtenances not rigidly fastened to
the walls shall be moved by the Contractor, protected from damage and replaced to original position upon
completion of the work. If the work required by the Task Order will not allow furniture and portable office
equipment to be replaced to its original position, new locations will be designated by the Contracting Officer
or his/her designated representative. Costs associated with this work are considered a general cost of building
renovation.



3.1 The work shall, so far as practicable, be done in definite sections or divisions and confined to limited
areas which shall be completed before work in other sections or divisions is begun.

3.2 In the event of a conflict between the Contractor and others (as listed below in paragraphs 3.2.1 & 3.2.2),
the Contracting Officer shall decide the dispute and the Contracting Officer's decision shall be final.

3.2.1 Contractors performing work on the same facility under other contracts.
3.2.1 Public Works or Military forces performing any work.

3.3 Construction Restrictions
Construction restrictions shall be identified and required as indicated on individual Task Orders.

4.0 PLANS AND SPECIFICATIONS

The Contractor shall be provided one copy of the construction drawings and Statement of Work (with
pertinent supplemental specifications) upon issue of each Task Order. All further reproduction shall be at the
Contractor's expense.

5.0 MATERIALS REMOVED
Materials removed by the Contractor shall be disposed of as refuse in accordance with SECTION 01061,
ENVIRONMENTAL PROTECTION, unless otherwise specified.

6.0 AS-BUILT DRAWINGS

When required for a Task Order, As-Built Drawings shall be provided at the same standard as the drawings
provided with the associated Task Order. and shall be provided for each Task Order in accordance with
SECTION 01700, AS-BUILT, RECORDS, O&M MANUALS AND WARRANTY OF CONSTRUCTION.

END OF SECTION



SECTION 01025
PAYMENT

1.1 GENERAL

The contract price for each Task Order shall constitute full compensation for furnishing all plant, labor,
materials, appurtenances, and incidentals and performing all operations necessary to construct and complete
the work in accordance with these specifications and the applicable Task Order Statement of Work and
drawings. Payment for each Task Order shall be considered as full compensation, notwithstanding that
minor features may not be mentioned herein. No separate payment will be made for the work, services, or
operations required by the Contractor, as specified in the Task Orders, to complete the work in accordance
with the specifications; all costs thereof shall be considered as incidental to the work.

1.2 PAYMENT

Payment will be made by lump sum for the entire Task Order and progress payments may be made monthly
for Task Orders exceeding 60 days. The Contractor shall not submit more than two pay requests on any day
to a single designated billing office.

1.3 PROGRESS PAYMENT INVOICE

Requests for payment shall be submitted in accordance with Federal Acquisition Regulations (FAR) Subpart
32.9, entitled "PROMPT PAYMENT", and Paragraphs 52.232-5 and 52.232-27, entitled "Payments Under
Fixed-Price Construction Contracts”, and "Prompt Payment for Construction Contracts" respectively. In
addition each request shall be submitted in the number of copies and to the designated billing office as
shown on the applicable DD1155.

1.3.1 When submitting payment requests, the Contractor shall complete Blocks 1 through 12 of the
"PROGRESS PAYMENT INVOICE" Form as directed by the Contracting Officer. (A sample form is
attached at the end of this section). The completed form shall then become the cover document to which all
other support data shall be attached.

1.3.2 If required by the Contracting Officer, one additional copy of the entire request for payment, to

include the "PROGRESS PAYMENT INVOICE" cover document, shall be forwarded to a separate address
as designated in Task Orders.
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PROGRESS PAYMENT INVOICE
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27

1. PROJECT AND LOCATION 2. DATE
3. CONTRACTOR NAME AND ADDRESS 4. CONTRACT NO.
(Must be the same as in the Contract)
5. INVOICE NO.
6. DESCRIPTION OF WORK 7. PERIOD OF PERFORMANCE
From:
To:
8. DISCOUNT TERMS
9. OFFICIAL TO WHOM PAYMENT 10. OFFICIAL TO BE NOTIFIED
IS TO BE FORWARDED OF DEFECTIVE INVOICE
Name: Name:
Title: Title:
Phone: ( ) - Phone ( ) -

11. CERTIFICATION: I hereby certify, to the best of my knowledge and belief, that

(1) The amounts requested are only for the performance in accordance with the specifications, terms,
and

conditions of this contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under

the contract, and timely payments will be made from the proceeds of the payment covered by this
certification,

in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States
Code;

and

(3) This request for progress payment does not include any amounts which the prime contractor intends
to

withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the
subcontract.

(Signature) (Title) (Date)
12. OTHER INFORMATION OR DOCUMENTATION (FOR GOVERNMENT USE ONLY)
required by Contract. Provide two (2) copies of each
(check and attach if applicable): Retainage: % Amt:
$
Updated Progress Chart/Schedule
Progress Narrative Withholdings: $
Certified Payrolls (submitted weekly)
Safety Exposure Report Reason:

Updated Submittal \register
Progress Photos
Subcontractor/Employee Listings

Following items are current:

As-Builts Yes No
O & M Manuals Yes No
1354 Data Yes No
Submittal Register Yes No
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SECTION 01040

GENERAL REQUIREMENTS

1. SCOPE
This section covers general requirements applicable to all the contract provisions.

2. DEFINITIONS
The references listed below are defined as indicated wherever they may be used in the TECHNICAL
SPECIFICATIONS.

2.1 "GENERAL CLAUSES", "GENERAL CONDITIONS", or "GENERAL PROVISIONS" shall be
read as "CONTRACT CLAUSES".

2.2 "CONSTRUCTION QUALITY CONTROL" shall be read as "CONTRACTOR QUALITY
CONTROL".

2.3 "PROVIDE" shall be defined as "FURNISH, INSTALL, TEST AND MAKE READY FOR USE".

2.4 "AS INDICATED" shall be defined as to mean "AS SHOWN ON THE DRAWING, DESCRIBED
IN THE STATEMENT OF WORK OR DESCRIBED IN THE SPECIFICATION".

2.5 "TASK ORDER" is an order for services under this contract. The Task Order documentation will
consist of the RFP, the accepted Proposal, and an order form signed by a Contracting Officer.

2.6 “DAYS” shall be defined as calendar days, unless specifically stated otherwise.
2.7 Bare Surface: The term "bare" is defined as unpainted and uncoated surface.

2.8 Appurtenance: Appurtenance is defined as any built-in or attached nonstructural portion of a
building; a subordinate part or accessory of a major item, such as a shed, garbage rack or fence.

2.9 Paint: The term "paint" as used herein is defined as emulsions, enamels, paints, stains, varnishes,
sealers, cement-emulsion filler, and other coatings, whether used as prime, intermediate, or finish coat.

2.10 Complete Hiding: "Complete hiding" is defined as the application of one or more coats of paint to
all surfaces such that an additional overcoat of paint of the color and tint identical to the previous coat
will not alter the color, shade, or texture of any portion of the painted surface. At least two coats of paint
shall be applied to bare surfaces.

3. CORRESPONDENCE

Correspondence shall be sent to the appropriate office as designated by the Contracting Officer depending
on the location of the work. All correspondence shall be addressed to the Contracting Officer, shall be
serially numbered commencing with Number 1 (see paragraph 3.5 below), with no numbers missing or
duplicated and shall be furnished with an original and one copy. Enclosures attached or transmitted with
the correspondence shall also be furnished with an original and one copy.
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3.1 Each serial letter shall make reference to the contract name, contract number and shall have only one
subject. For each task order, correspondence shall contain separate and distinct subject and identify each
project by name and task order number.

3.2 All correspondence from the Contracting Officer will also be serially numbered with no numbers
missing or duplicated. Letters to the Contractor will be forwarded in duplicate.

3.3 For submission of Contractor payment requests, See Section 01025, PAYMENT.

3.4 Serial Letter Numbers: Correspondence related to the IDIQ basic contract shall be sequentially
numbered beginning with 0000/0001. Correspondence related to Task Orders shall be sequentially
numbered — Task Order No./Serial Letter No. (example: The fifth serial letter for Task Order number
eight would be numbered: 0008/0005). No serial letter shall address more than one task order.

4. COORDINATION AND ACCESS TO SITE

Coordination with using agency shall be made through the Contracting Officer's Representative (COR) to
assist the Contractor in completing his work with a minimum of interference and inconvenience to
occupants in the vicinity and other craftsmen working on the site. The COR may redirect the contractor
to coordinate directly with the building manager(s) for access to specific facilities.

4.1 Work Hours

Normal work hours are between the hours of 0700 to 1700 Monday through Friday except Federal
Holidays. Requests to work other hours shall be forwarded to and are contingent upon the Contacting
Officer's approval. Contractor shall perform any or all tasks specified in the specifications during normal
working hours in accordance with the scope of work specified in individual task orders.

4.1.1 Other than Normal Work Hours
Contractor shall perform any or all tasks specified in the specifications during other than normal working
hours if specified in individual task orders.

4.3 IDENTIFICATION OF VEHICLES AND PERSONNEL

4.3.1 Vehicles
Highway vehicles owned or leased by Contractors shall be furnished with identifying markings reflecting,
minimally, the Contractor's name. POVs must be registered with the Installation.

4.3.2 Personnel
Contractor's workmen shall have on either a uniform with the firm name and the workman's last name or
shall have a badge pinned on with both the firm name and the workman's photograph and full name.

44 KEYS

When keys are required for access to facilities on this contract, they shall be obtained through the
Contracting Officer's Representative (COR) or the COE Facility Manager, as appropriate. Nothing in the
preceding sentence may be interpreted to relieve the Contractor of his responsibility to minimize
interference with and inconvenience to occupants, nor to give the Contractor any right of access to places
or at times where he is not specifically granted such access by other provisions of this contract.

4.4.1 The Contractor shall be responsible for any Government-owned keys which have been issued to
him for access to facilities or areas pertinent to this contract.
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4.4.2 Upon completion of the work in an area, or upon request of the Contracting Officer, the key or keys
relevant to the area shall be returned immediately. Keys shall be returned prior to final task order
payments.

4.4.3 In event the Contractor Loses a Key:

4.4.3.1 He shall notify the Contracting Officer, in writing, within three (3) working days after he is aware
of the loss.

4.4.3.2 Should the key not be found before final acceptance, the final contract payment shall be reduced
by the replacement cost for each key not returned and, if required by the Contracting Officer, any
rekeying costs and cost of any other damages suffered by the Government.

4.5 UTILITY OUTAGES
Work on Task Orders shall be scheduled so that utility outages are minimized. All outages shall be
coordinated with and approved by the Contracting Officer.

4.6 DIG PERMITS

Digging clearances for Task Order projects at the various facilities shall be obtained from the appropriate
local authorities as required. The Contractor is responsible for locating all utilities at no additional cost to
the Government

4.7 FIRE PREVENTION

The Contractor shall comply with fire prevention practices in performance of Task Orders as set forth by
the National Fire Protection Association and other recognized fire prevention agencies and post
regulations.

4.8 SAFETY

Safety requirements are addressed in Section 01110. All work and materials used shall be in compliance
with the provisions of U.S. Department of Labor, Occupations Safety and Health Act (P.L. 91-596),
pertinent National fire prevention codes, the latest National Electrical Code, and EM 385-1-1, Safety and
Health Requirements Manual.

4.9 TRAFFIC CONTROLS FOR STREET AND HIGHWAY CONSTRUCTION OPERATIONS

The Contractor shall provide a Special Traffic Control Plan on a Task Order basis for moving traffic
through or around the construction zone in a manner that is conducive to the safety of motorists,
pedestrians and workers. This plan shall indicate scheduling, placement and maintenance of traffic
control devices in accordance with the Manual on Uniform Traffic Control Devices (MUTCD). The
Contractor shall obtain, in writing, from the Contracting Officer or designated representative, approval of
the Traffic Control Plan. The Contractor shall submit his Traffic Control Plan at least three (10) working
days prior to commencement of street or road work. Excavations shall not remain open for more than one
(1) working day without approval of the Contracting Officer.

5. Additional general contract requirements are identified in the Special Clauses and SECTION 01005
SITE SPECIFIC SUPPLEMENTARY REQUIREMENTS FOR WORK ON MOUNTAIN HOME AFB.

6. CONTRACT PROGRESS SCHEDULE AND PROGRESS REPORTS:

6.1 Each individual Task Order shall have Progress Charts and Status Reports provided.
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6.1.1 The instructions and information herein supplement the requirements of paragraph "Schedule for
Construction Contracts" FAR 52.236-15, in Section 0700, CONTRACT CLAUSES. The proposed
Contract Progress Schedule for all task orders shall be in bar chart format. Contractor may submit
alternative form/format for approval by the Contracting Officer.

6.2 The minimum principal contract features to be included in the chart will be identified on each
specific task order. Examples include, but are not limited to, the following:

6.2.1 Site Work

6.2.2 Concrete

6.2.3 Masonry

6.2.4 Metals

6.2.5 Wood and Plastics

6.2.6 Thermal and Moisture Protection

6.2.7 Doors, Windows, and Hardware

6.2.8 Finishes

6.2.9 Miscellaneous Specialties

6.2.10 Equipment

6.2.11 Furnishings

6.2.12 Special Construction

6.2.13 Conveying Systems

6.2.14 Mechanical

6.2.15 Electrical
6.3 The Contract Progress Schedule shall show the total Task Order amount distributed among the
features shown on the chart. The schedule shall show the percentage of completion at the close of each
weekly period. This percentage shall be based on percentage of physical completion of the work.
6.4 The Contract Progress Schedule shall be submitted within 5 calendar days after the date of receipt of

Notice To Proceed for each individual Task Order, unless a different schedule for submission is agreed
upon during the RFP negotiations.
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6.5 Status Reports

For Task Orders durations over 60 days, the Contractor shall prepare and submit Monthly Project Status
Reports to the COR for each outstanding Task Order. The report shall tell whether the project as a whole
is on, ahead of, or behind schedule. If the project is behind schedule, the Contractor shall explain what
actions will be taken to regain the schedule. The report shall include a description of problem areas,
delaying factors and their impact, and an explanation of corrective actions taken or proposed. Any delays
caused by the Government shall be identified. Any significant items or events that occurred during the
report month shall also be detailed.

6.5.1 Consolidated Status Report
The Contractor shall provide a consolidated monthly bar chart, showing the status and projected
completion for all task orders.

7. SALVAGE MATERIALS AND EQUIPMENT (DOD FAR SUPP 52.236-7005) (JAN 1965).

The Contractor shall maintain adequate property control records for all materials or equipment specified
to be salvaged. These records may be in accordance with the Contractor's system of property control, if
approved by the property administrator. The Contractor shall be responsible for the adequate storage and
protection of all salvaged materials and equipment, and shall replace, at no cost to the Government, all
salvage materials and equipment which are broken or damaged during salvage operations as the result of
his negligence, or while in his care.

8. PRESERVATION OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL RESOURCES
(OCE)(JAN 1985)

If, during construction activities, the Contractor observes items that might have historical or archeological
value, such observations shall be reported immediately to the Contracting Officer so that the appropriate
authorities may be notified and a determination can be made as to their significance and what, if any,
special disposition of the finds should be made. The Contractor shall cease all activities that may result in
the destruction of these resources and shall prevent his employees from trespassing on, removing, or
otherwise damaging such resources.

9. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15 31)(OCT 89)

This provision specifies the procedure for the determination of time extensions for unusually severe
weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed Price Construction)". In
order for the Contracting Officer to award a time extension under this clause, the following conditions
must be satisfied:

9.1 The weather experienced at the project site during the contract period must be found to be unusually
severe, that is, more severe than the adverse weather anticipated for the project location during any given
month.

9.2 The unusually severe weather must actually cause a delay to the completion of the project. The delay
must be beyond the control and without the fault or negligence of the contractor.

9.3 The following schedule of monthly anticipated adverse weather delays is based on National Oceanic
and Atmospheric Administration (NOAA) or similar data for the project location and will constitute the
base line for monthly weather time evaluations. The contractor's progress schedule must reflect these
anticipated adverse weather delays in all weather dependent activities.
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MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

LOCATION JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV_ DEC

Southern Idaho 16 11 8 3 3 2 0 1 1 3 9 14

9.4 Upon issuance of the Notice To Proceed (NTP) and continuing throughout the Task Order
performance period, the Contractor shall record on the daily CQC report, the occurrence of adverse
weather and resultant impact to normally scheduled work. Actual adverse weather delays must prevent
work on critical activities for 50 percent or more of the contractor's scheduled workday.

9.5 The number of actual adverse weather delay days shall include days impacted by actual adverse
weather (even if adverse weather occurred in previous month), be calculated chronologically from the
first to the last day of each month, and be recorded as full days. If the number of actual adverse weather
delay days exceeds the number of days anticipated in paragraph 9.2 above, the Contracting Officer will
convert any qualifying delays to calendar days, giving full consideration for equivalent fair weather work
days, and issue a modification in accordance with the contract clause entitled " Default (Fixed Price
Construction)".

10. MODIFICATION PROCEDURES

Price proposals for proposed nodifications shall be submitted in
accordance with the requirenents of the

Contract C ause MODI FI CATI ON PROPOSALS - PRI CE BREAKDOMNS. |f change
order work

i npacts or del ays other unchanged contract work, the costs of such

i npacts or delays shall be included in

t he proposal s and separately identified. Additional instructions for
submitting price proposals can be found in NPSP-415-1-1, | NSTRUCTI ON
AND | NFORMATI ON FOR CONTRACTORS, a copy of which will be furnished to
the Contractor. For information applicable to equipnment rates used in
contract nodifications, refer to 00800 SPECI AL CLAUSES, cl ause

“ EQUI PMENT OANERSHI P AND OPERATI NG EXPENSE SCHEDULE® .

END OF SECTION
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SECTI ON 01061
ENVI RONMENTAL PROTECTI ON

1. 0 GENERAL

1.1 SCOPE

This Section covers prevention of environnental pollution and
damage as the result of construction operations under this
contract. For the purpose of this specification, environnenta

pol lution, and damage is defined as the presence of chemi cal,
physi cal, or biological elements or agents which adversely affect
human health or wel fare; unfavorably alter ecol ogi cal bal ances of
i nportance to human life; affect other species of inportance to
man; or degrade the utility of the environment for esthetic,
cultural, and/or historical purposes. The control of environnment
pol l uti on and damage requires consideration of air, water, and

I and, and includes nanagenent of visual esthetics, noise, and
solid waste, as well as other pollutants.

1.2 QUALITY CONTROL

The Contractor shall establish and maintain quality control for
environmental protection of all itens set forth herein. The
Contractor shall record any problenms in conmplying with | aws,
regul ati ons, and ordi nances, and corrective action taken.

1.2.1 Subcontractors
Assurance of conpliance with this Section by subcontractors w |
be the responsibility of the Contractor.

1. 3 NOTI FI CATI ON

VWhen the Contracting Oficer notifies the Contractor in witing
of any observed nonconpliance with Federal, state, or |ocal |aws,
regul ations, or permts, the Contractor shall, after receipt of
such notice, informthe Contracting O ficer of proposed
corrective action and take such action as nmay be approved. If the
Contractor fails to conply pronptly, the Contracting Oficer nmay
i ssue an order stopping all or part of the work until
satisfactory corrective action has been taken. No tine extensions
wi Il be granted or costs or danage allowed to the Contractor for
any such suspension

1.4 PROTECTI ON OF ENVI RONMVENTAL RESOURCES

The environnental resources within the project boundaries and
those affected outside the limts of permanent work under this
contract shall be protected during the entire period of this
contract. The Contractor shall confine his activities to areas
defined by the drawi ngs and specifications. Environnental
protection shall be as stated in the foll ow ng subparagraphs:

1.4.1 Protection of Land Resources

The Contractor shall not renove, cut, deface, injure, or destroy
| and resources including trees, shrubs, vines, grasses, topsoil,
and | and forns w thout special pernission fromthe Contracting

O ficer except as otherw se specified or indicated. See paragraph
PROTECTI ON OF TREES DURI NG EXCAVATI ON for additional requirenments
relating to protection of trees during excavation in the vicinity
of a tree.

1.4.2 Disposal of Garbage



Garbage shall be placed in containers which are enptied on a
regul ar schedule. Al handling and di sposal shall be conducted to
prevent contani nation

1. 4.3 Refuse Disposal and C eanup
Ref use shall be defined as debris other than such organic
materials as brush or tree stunps.

1.4.3.1 Refuse D sposa

The cost of refuse disposal, such as transportation, handling,
dumpi ng fees as applicable, and sinilar cost, shall be included
in the contract price. Refuse shall be disposed of off site, in
accordance with all local, state, and Federal rul es and

regul ations, at the Contractor's expense.

1.4.3.2 Fire Hazard

Cloths, cotton waste, and other combustible materials that night
constitute a fire hazard shall be placed in closed neta

contai ners and placed outside or destroyed at the end of each
day.

1.4.4 Restrictions

The Contractor will not be permtted to deposit refuse in

exi sting garbage cans or refuse dunpsters. C eaners shall not be
poured, drained, or washed into plunbing fixtures or sanitary or
storm sewers. Debris, dirt, dust, and stains attributable to or
resulting fromthe work effort shall be renoved, cleaned, or
effaced by the Contractor to the satisfaction of the Contracting
O ficer prior to acceptance of the job. Refuse shall not be
burned. Burning of vegetation or tree stunps will not be all owed
unl ess the worksite is

in an area approved for burning.

1.4.5 Disposal of Chem cal or Hazardous Waste

Hazar dous waste generated by construction operations remains the
property of the Contractor and shall be renoved from Muuntain
Honme AFB. Contractor operations shall be, at all tinmes, in
conpliance with the Resource Conservation and Recovery act

(RCRA), 40 CFR, and |Idaho Rul es, Regul ations and Standards for
Hazardous Waste, (ldaho Code 16.01). No nore than 142 liters,
total, of hazardous waste shall be accunul ated by the Contractor
on site. Once the 142 liters limt is reached, the Contractor has
72 hours to renove the waste from Mountain Home AFB. |f any
materials will be used that are corrosive, flammble, toxic, or
reactive, the Contractor shall submt a Hazardous

Mat eri al s/ Hazardous Waste Control Plan to the CO for approval and
coordination with 366 CES/ CEEEC. Contractor shall submt Material
Saf ety Data Sheets (MSDS) to the CO for approval and coordi nation
with 366 CES/ CEEEC for all paints and protective coatings,

sol vents, adhesives, and all other chem cal products.

1.4.6 Disposal of Discarded Materials
Di scarded materials, other than those which can be included in
the solid waste category, shall be handled as directed.

1.4.7 Protection of Water Resources
The Contractor shall keep construction activities under
surveill ance, managenent, and control to avoid pollution of



surface and ground waters. For Task Orders with greater than 5
acres of disturbance, the Contractor shall submt to the EPA a
Notice of Intent (NO) for Storm Witer D scharges Associated with
I ndustrial Activity Under a NPDES Ceneral Permt (EPA Form 3510-
6). A Pollution Prevention Plan is a requirenent of the NPDES
Permit and shall be furnished by the Contractor to the
Contracting O ficer. The Pollution Prevention Plan shall be
consi stent with gui dance as provided by the EPA (EPA Docunent
833-R-92-001, Cctober 1992) or other approved gui dance provided
by state water pollution control agencies. The Contractor shal
ensure that the Pollution prevention Plan provides the
Contracting Oficer with detail ed adj acent areas on base. The
Contractor shall be required to control operations in strict
conpliance with the approved Pollution Prevention Plan. This
includes the installation of sediment barriers to restrict

sedi ment di scharges fromthe construction site.

1.4.7.1 The Contractor shall submt to the Contracting Oficer a

Notice of Intent (NO) for Storm Water Di scharges Associated with
Industrial Activity under a NPDES Ceneral Pernmit, EPA Form 3510-

6.

1.4.7.2 The Contractor shall submit an Erosion Control Plan for
Contracting Oficer's approval. The plan shall include detailed
i nformati on on how the surface runoff will be controlled during
construction to mnimze soil erosion in the construction area
and adj acent areas on the base. The Contractor will be required
to control all construction operations in strict conpliance with
t he approved Erosion Control Pl an.

1.4.8 Particul ates

Dust particles, aerosols, and gaseous byproducts from
construction activities, processing, and preparation of materials
shall be controlled at all tines, including weekends, holidays,
and hours when work is not in progress. Hydrocarbons and carbon
nmonoxi de em ssions from equi pnent shall be controlled to Federa
and state allowable limts at all tines.

1.4.9 Recycling
See APPENDI X A attached at the end of this specification section
for specific requirenents for projects at Muntain Home AFB

1.5 PROTECTI ON OF TREES DURI NG EXCAVATI ON

Care shall be exercised by the contractor when excavating
trenches in the vicinity of trees. Were roots are 2 inches in
di ameter or greater, the trench shall be excavated by hand and
tunnel ed. When large roots are exposed, they shall be wapped
with a heavy burlap for protection and to prevent drying.
Trenches dug by machi nes adjacent to trees having roots | ess than
51 mmin dianeter shall have the sides hand tri mred maki ng a
clean cut of the roots. Trenches havi ng exposed tree roots shall
be backfilled within 24 hours unl ess adequately protected by
noi st burlap or canvas.

1.6 MAI NTENANCE OF POLLUTI ON CONTROL FACI LI TIES
The Contractor shall maintain all constructed facilities and
portabl e pollution control devices for the duration of the



contract or for that length of time construction activities
create the particular pollutant.

1.7 RESTORATI ON OF LANDSCAPE ( VEGETATI ON - SUCH AS TREES, PLANTS,
AND

GRASS) DAMAGE

All | andscape features (vegetation - such as trees, plants, and
grass) danaged or destroyed during

Contractor operations outside and within the work areas shall be
restored to a condition sinmlar to that which existed prior to
construction activities unless otherw se indicated on the

drawi ngs or in the specifications. This restoration shall be done
at no additional cost to the Governnent. |If the Contractor fails
or refuses to repair the damage pronptly, the Contracting Oficer
may have the necessary work performed and charge the cost to the
Contractor. Trees shall be replaced in kind with a m ni num 100
mm cal i per nursery stock. Shrubs, vines, and ground cover shal

be replaced in kind; size to be approved by the Contracting
Oficer. Al plant material shall neet specifications outlined
in ANSI Z60.1 - current publication, "American Standard for
Nursery Stock." Grass areas shall be replaced in kind by soddi ng
or seeding. Sod shall be required in all regularly maintained

| awn areas. Grass seeding shall be installed on a nininum50 nmm
| ayer of topsoil.

APPENDI X A
DI SPOSAL OF CONSTRUCTI ON MATERI ALS
Base Landfill: The Contractor nay use the base landfill or may,
at his option, dispose of construction materials off-base at a
properly licensed and approved landfill. If the Contractor w shes
to use the base landfill, recycling is required to the maxi num

extent practicable for all waste generated by the Contractor. Do
not di spose of any batteries, tires, appliances, recyclable
material s, hazardous materials, hazardous wastes, etc. Conply
with all Federal, State, and | ocal environnmental requirenents
(see Section 01061 ENVI RONMENTAL PROTECTION). Use of the base
Asbestos landfill shall be in accordance with the requirenents
specified in Section 02080 ASBESTOS ABATEMENT.

Recycling shall consist of sorting and delivering recycl abl e
itens to the appropriate recycle processors. Recyclable itens

i nclude: wood, glass, netals, cardboard, and paper. Any
Contractor |oads containing any of these recyclable nmaterials
will be turned away fromthe base landfill (or renoved fromthe
landfill, by the Contractor, if already dunped) and shall be
sorted for recycling or renoved fromthe base and di sposed of off
the base, all at the Contractor's expense. Appropriate recycling
processors are private or governnent entities currently accepting
material for the purpose of recycling.

The Contractor shall subnit a Waste Di sposal and Recycling Pl an
for the Governnent's approval prior to any disposal or recycling
operations on base. (See sanple "Waste Disposal and Recycling

Pl an" below). Wen preparing the plan, the Contractor may
contact the base Recycle Center at 828-4212 for advice and



suggestions on how to best satisfy the recycling requirement. The
pl an shall be submtted to the Contracting O ficer for
coordination with 366 CES/ CEV. The plan shall include, at a
nm ni mum
e Brief description of work done under the contract,
e Ildentification of the major waste stream (categories of
waste, e.g. wood, fixtures, cardboard, etc) to be
gener at ed.

e Intended nethod and | ocation of disposal or recycling for
each waste system

The Contractor may choose to di spose of any or all of the waste
streans of f-base.

The Contractor may choose to recover any or all of the waste
streans by sending themto an off-base recycling conpany. The
Contractor nmay choose to turn in sonme waste streans to the base
recycling programwi th the Government's approval. The acceptance
of these waste streans depends on the Governnent's ability to
process the waste stream and the Contractor's ability to
adequately prepare the waste streamto neet the Governnent's
condition requirenments. The Governnent is currently encouragi ng
the recycling of:

Whod

Scrap Met al
Corrugat ed Cardboard
d ass

Paper

Dunmpi ng of asphalt, concrete and rock rubble materials at the
Base Hard Fill Area shall be approved in advance on a case by
case basis. No dunping shall take place at the base rubble area
wi t hout specific approval of the exact |ocation, conposition and
gquantity of material. This approval must be received in advance
by the Contractor fromthe Base Civil Engineering (BCE) Pavenent
and Equi pnent Foreman through the Contracting Oficer. No
dumpi ng shall take place w thout approval. Al materials dunped
at the base rubble area shall be spread, graded and covered daily
(unl ess specified otherwi se) as directed by the BCE Pavenents and
Equi pment For eman.

SAMPLE Waste Di sposal and Recycling Pl an
CONTRACT #

Brief description of Wirk done under the contract:

Renovate 6000 sq. ft. in building XYZ Plunbing, electrical, and
mechani cal systens to be replaced. Floor plan to be changed with
new floors, walls, and ceilings. Asbestos abatenent planned on
existing floor tile mastic and insulation



Identification of the major waste stream (categories of waste,
e.qg., wood, fixtures, cardboard, etc.) to be generated.

Scrap Met al

ACM

Wod Wast e

Fi xtures

M xed Denp Debri s
Inert Debris

NoGRwWNE

| nt ended net hod and | ocation of disposal or recycling for each
wast e stream

1. Scrap Metal: Existing water pipe (copper), ductwork (steel),
and electrical wiring (copper) will be turned in to the Base
Recycling Center

2. Asbestos Containing Material: ACMrenoved prior to renovation
will be deposited in the base

Asbestos landfill in accordance with all Federal, state, and

| ocal regul ations.

3. Wod Waste: Contractor will keep re-usable wood scraps and
turn in snmaller scraps to the Base Recycling Center free of other
bul k buil ding material .

4. Plunbing and El ectrical Fixtures: Contractor wll sal vage
existing fixtures to be renoved for re-use in |ater projects or
sale to others. Fixtures will be renoved from Mouuntain Home AFB

prior to the end of the contract.

5. M xed Denp Debris: Disposed of in base landfill.

6. Inert Debris: Disposed of at the Muuntain Hone AFB inert
debris site as directed by the Chief of Heavy Repair, 366
CES/ CECH.

END OF SECTI ON



SECTION 01101
MANAGEMENT PLAN AND REPORTS
1. GENERAL

1.1 SCOPE

Prior to receiving Task Orders under this Contract, the Contractor shall submit for Government Approval
a Corporate Management Plan (MP). Field Reports and monthly Status Reports will be required as
applicable. The MP is a compilation of the more specific plans listed under HUMAN SAFETY AND
HEALTH (SECTION 01110); CONTRACTOR QUALITY CONTROLS (SECTION 01400); and
ENVIRONMENTAL PROTECTION (SECTION 01061).

1.2 SUBMITTALS

Submittals shall be in accordance with SECTION 01300, SUBMITTALS (except as modified herein).
"Government Approval” is required for submittals with a "GA" designation; submittals having an "FIO"
designation are "For Information Only."

(a) "Pre-Work" Submittals
Management Plan; GA

The Corporate MP shall contain as a minimum the following items which are identified in the
aforementioned SECTIONS:
GA (1) Corporate Accident Prevention Plan (SECTION 01110)
GA (2) Corporate Contractor Quality Control Plan (SECTION 01400)
GA (3) Corporate Environmental Protection Plan (SECTION 01061)

(b) "During-Work" Submittals
Interim Reports; FIO
These will be identified in individual Task Orders but will include at a minimum:

GA (1) Work Plan
GA (2) Submittals identified in Environmental Protection (SECTION 01061)

GA (3) Work Schedule
GA (4) Site Specific QA & Testing Procedures

Critical documents require submittal For Information Only prior to submittal of the Final Report.
These documents include, but are not limited to: Manifesting documents, clearance certifications,
asbestos survey reports, accident reports, and other documents of a time-sensitive nature. The COR may
request immediate submittal of any document deemed to be of a critical nature by the Government.

(c) "Completion of Work" Submittals (including "As-Builts," O&Ms, etc.)

Final Report, GA

The Contractor shall prepare and submit for Government review and acceptance a Final Field
Report at the conclusion of the Task Order.
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1.1.1 Copies of the Management Plan
As specified in Submittals (SECTION 01300), Government Approved submittals require three (3) copies.
Copies shall be delivered concurrently with one copy in reproducible format.

1.1.2 Content

(a) In addition to the descriptions of each document under this Section (and all other Sections),
each copy of the Management Plan shall be accompanied by the appropriate submittal checklist which has
been checked off and signed by the Contractor's project manager (or similarly qualified individual) who is
familiar with the requirements of the document and is responsible for preparing or reviewing the
document contents.

(b) The Management Plan (MP) is intended to ensure that safety and health, quality control, and
environmental protection issues are suitably addressed. The Management Plan will be used by the COR
to evaluate the overall approach that will be taken by the Contractor to complete the objectives of the
Contract. The MP shall be subject to review and modification at any time under this Contract to correct
deficiencies or to reflect changes in any applicable regulations.

1.3 CONTRACTOR'S FILES

A copy of the MP shall be maintained on each Task Order work site by the Contractor. The MP shall be
made available for review and inspection by any authorized local, state or Federal visitor. Site employees
shall be guaranteed access to the MP at all times. The MP shall be kept up-to-date and will include the
latest addendum.

1.4 LOGS, REPORTS, AND RECORD KEEPING
The following logs, reports and records shall be developed, retained and submitted to the COR (and/or
entitled regulatory agencies upon request):

(a) Daily safety inspection logs & activity reports
(b) Employee/visitor register

(c) Phaseout reports (final decontamination verification certificates; any air, environmental or
personal exposure monitoring records, final medical certificates, etc.)

(d) Copies of all State licensing certificates required to conduct the required work activities

END OF SECTION
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SECTION 01110
HUMAN SAFETY AND HEALTH
PART 1 GENERAL
1.1 REFERENCES
The publications listed below are incorporated into this specification and shall be read as if printed herein.
In the case of conflict between the referenced documents and/or the following text, the requirements

which are more protective of human and environmental safety and health shall apply.

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS
(ACGIH)

1996 TLVs® and BEIs® Threshold Limit Values for Chemical Substances and
Physical Agents Biological Exposure Indices

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
ANSI Z 88.2 (1992) Practices for Respiratory Protection

ANSI 7358.1 (1990) Emergency Eyewash and Shower Equipment

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1904 (1995) Recording and Reporting Occupational Injuries
and Illnesses

29 CFR 1926 (1995) Safety and Health Regulations for Construction

40 CFR 61 Subpart M (1995) National Emission Standard for Asbestos

40 CFR 763 Subpart E (1995) Asbestos-Containing Material in Schools

40 CFR Subchapter C (1995) Hazardous Materials Regulations

40 CFR 745 (Current Version) Lead, Requirements for LL.ead-Based

Paint Activities
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
NFPA 30 (1993) Flammable and Combustible Liquids Code
NFPA 77 (1993) Static Electricity
U.S. ARMY CORPS OF ENGINEERS ENGINEERING MANUAL (EM)
EM 385-1-1 (1996) Safety and Health Requirements Manual

1.2 DESCRIPTION OF WORK
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This Section covers the preparation and submittal of an Accident Prevention Plan as required by EM 385-
1-1

1.3 SUBMITTALS

"Government Approval” is required for submittals with a "GA" designation; submittals having an "FIO"

designation are "For Information Only." Submittals with an "MP" designation are submittals required to
be submitted under the Management Plan which is specified in Section 01101: MANAGEMENT PLAN
AND FIELD REPORTS.

1.3.1 Prior to initiating any on-site activities, including but not limited to, collecting asbestos samples,
sampling tank contents, asbestos abatement, building demolition, debris removal, etc., the Contractor
shall submit to the Contracting Officer a Task Order-specific Accident Prevention Plan which
incorporates an Activity Hazard Analysis with the name and credentials of the independent Safety &
Health Inspector who will oversee and coordinate all aspects of human safety and health for any type of
work identified in SECTION 00800.

1.3.2 "Pre-Work" Submittal: Accident Prevention Plan, MP.
1.3.3 Task Order Specific:

(a) Activity Hazard Analysis (AHA), GA.
An AHA shall be prepared for every Task Order. The applicable building and permit numbers
shall be noted in the AHA.

(b) Asbestos Hazard Abatement Plan, GA.
This plan shall also be prepared for every Task Order where asbestos is identified with applicable
building and permit numbers noted.

(c) Lead Exposure Compliance Plan, GA.

The Contractor shall prepare a detailed Lead Exposure Compliance Plan that identifies the work
procedures, health, and safety measures to be used to protect worker exposure to lead during
building renovation if required. The plan shall meet the requirements specified in 29 CFR
1926.62.

1.4 ACCIDENT PREVENTION PLAN

In addition to fulfilling the minimum requirements specified in paragraphs 1 through 11 of Appendix A
of EM-385-1-1 and items a through n (as well as others if pertinent) of paragraph 12 of said Appendix A,
the Contractor will provide the following Corporate submittal for a Task Orders that involve Asbestos or
Lead Abatement or possibility of Lead Exposure:

(a) The name, signature and credentials of the Lead Competent Person(s) for site activities
whereby lead exposures may reach the published Action Level specified by federal, state or local
regulations.

(b) The name, signature and credentials of the Asbestos Competent Person(s), the Asbestos
Building Inspector(s), Asbestos Project Designer(s), Asbestos Manager(s).

(c) The names and credentials of persons required for the safe removal of asbestos in accordance

with the requirements of 29 CFR 1926.1101, 40 CFR Part 61, PSAPCA Regulation III, Article 4,
40 CFR Part 763 and EM 385-1-1.

01110-2



(d) The name signature and credentials of the individual responsible for ensuring underground
storage tanks are emptied, inerted, unburied, removed and cleaned, and scraped in accordance
with the referenced NFPA publications as well as human safety and health regulations and other
federal, state and local requirements.

(e) The name, signature and credentials of the Corporate Safety Staff Person who is charged
with: Preparing the Accident Prevention Plan; Enforcing the Accident Prevention Plan;
Supervision, oversight, and coordination of Human Safety and Health; Providing professional
certification that the asbestos removals, tank removals and building demolition meet all of the
human safety and health requirements specified in the above listed references as well as any and
all other federal, state and local requirements applicable for work within the confines of Western
Washington State. (SEE also 1.5 (a) in this Section.)

(f) The name, signature and credentials of the person responsible for reviewing and approving
the Accident Prevention Plan.

1.4.1 ACTIVITY HAZARD ANALYSIS

The Activity Hazard Analysis, for each Task Order, shall be submitted and updated during the project.
The Activity Hazard Analyses format shall be in accordance with EM 385-1-1 (Figure 1-1). The analysis
shall define the activities to be performed for Task Order work, identify the sequence of work, the
specific hazards anticipated, and the control measures to be implemented to eliminate or reduce each
hazard to an acceptable level. Work shall not proceed on the Task Orders until the Activity Hazard
Analyses have been accepted and a preparatory meeting has been conducted by the Contractor to discuss
its contents with everyone engaged in the activities, including the onsite Government representatives.
The Activity Hazard Analyses shall be continuously reviewed and, when appropriate, modified to address
changing site conditions or operations.

1.4.2 ASBESTOS HAZARD ABATEMENT PLAN
The Plan shall be prepared on a Task Order basis and include, but not limited to, the following:

(a) The personal protective equipment to be used;

(b) The location and description of regulated areas including clean and dirty areas, access
tunnels, and decontamination unit (clean room, shower room, equipment room, storage areas such as
load-out unit);

(c) Initial exposure assessment in accordance with 29 CFR 1926 Section 1101;

(d) Level of supervision;

(e) Method of notification of other employers at the worksite:

(f) Abatement method to include containment and control procedures;

(g) Interface of trades involved in the construction;

(h) Sequencing of asbestos related work;

(i) Storage and disposal procedures and plan;
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(j) Type of wetting agent and asbestos encapsulant to be used;

(k) Location of local exhaust equipment;

(I) Air monitoring methods (personal, environmental and clearance);
(m) Bulk sampling and analytical methods (if required);

(n) A detailed description of the method to be employed in order to control the spread of ACM
wastes and airborne fiber concentrations;

(o) Fire and medical emergency response procedures.

1.4.3 LEAD EXPOSURE COMPLIANCE PLAN
The Lead Exposure Compliance Plan shall be prepared on a Task Order basis and includes, but is not
limited to, the following:

(a) Meeting the requirements of 29 CFR 1926, Section 26 (required for building demolition
activities or whenever performing site activities whereby lead exposures may reach the published
Action Level specified by federal, state or local regulations).

(b) The personal protective equipment to be used;

(c) Initial exposure assessment in accordance with 29 CFR 1926, Section 62;

(d) Level of supervision;

(e) Method of notification of other employers at the worksite;

(f) Interface of trades involved in the construction;

(g) Location of local exhaust equipment;

(h) Lead sampling and analytical methods (if required);

(i) A detailed description of the method to be employed in order to control the spread of lead.

1.4.4 WORK IN CONFINED SPACES

In addition to the requirements in Section 06.1 of COE EM-385-1-1 and 29 CFR 1915 SUBPART B,
submit a Confined Space Entry Plan (CSEP) the Contracting Officer for approval. CSEP shall identify
the name and qualifications of the person responsible for testing the confined space work environment.
Allow a minimum of 5 working days prior to beginning this work for obtaining approval and any required
permits.

1.4.4.1 Entry into a confined or enclosed space by personnel for any purpose, including hot
work, shall be prohibited until the qualified person has conducted appropriate tests to ensure the
confined or enclosed space is safe for the work intended.

(a) Confined Space. Refers to a space which by design has limited openings for entry and exit;
unfavorable natural ventilation which could contain or produce dangerous air contaminants, or
which is not intended for continuous employee occupancy. Confined spaces include but are not
limited to storage tanks, compartments of ships, process vessels, pits, silos, vats, degreaser's,
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reaction vessels, boilers, ventilation and exhaust ducts, sewers, tunnels, underground utility
vaults, and pipelines.

(b) Qualified Person. A person designated by the Contractor, in writing, and approved by the
Contracting officer as capable (by education or specialized training) of anticipating, recognizing,
and evaluating employee exposure to hazardous substances or other unsafe conditions in a
confined space. This person shall be capable of specifying necessary control and protective
action to ensure worker safety. Where work involves facilities that handle combustible and
hazardous materials, this qualified person shall be a NFPA certified marine chemist.

1.4.4.2 Daily Confined Space Entry Permit shall be completed by the qualified person. The
permit shall be posted in a conspicuous place close to the confined space entrance with a copy to
the Contracting Officer.

1.4.4.3 Submit to Contracting Officer a letter of certification for the qualified person. The letter
shall state the qualified person's name and qualifications and delineate the qualified person's
authority to direct work stoppage in the event of hazardous conditions.

1.5 SPECIAL SAFETY REQUIREMENTS

In addition to the Safety and Health Requirements Manual EM 385-1-1, dated 3 September 1996, the
Contractor shall comply with the requirements listed below. Paragraph numbers refer to EM 385-1-1 (or
are added thereto).

(a) Paragraph 01.A.12 - Add new paragraph:

Safety Personnel. The Contractor shall designate a person on his staff to manage the Contractor's
Safety and Accident Prevention Program. This person will provide a point of contact for the
Contracting Officer on matters of job safety, and shall be responsible for ensuring the health and
safety of on-site personnel.

(b) Paragraph 01.D.02 - Revise as follows:

(1) Replace paragraph 01.D.02c with:
"c. Property damage in excess of $2,000.00"

(2) Add new paragraph "d.":
"d. An injury resulting in a lost workday, not including the day of injury."

END OF SECTION
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SECTION 01300

SUBMITTALS

PART 1 GENERAL
1.1 CLASSIFICATIONS OF SUBMITTALS

1.1.1 Government Approved

Government (Contracting Officer) approval is required for extensions of design, critical materials,
deviations, equipment whose compatibility with the entire system must be checked, and other items as
designated by the Contracting Officer. Within the terms of the Contract Clause entitled "Specifications
and Drawings for Construction," they are considered to be "shop drawings."

1.1.2 Information Only
All submittals not requiring Government approval will be for information only. They are not considered
to be "shop drawings" within the terms of the Contract Clause referred to above.

1.1.3 Basic Contract Submittals

Basic Contract submittals can be Government Approved or Information Only. Basic contract submittals
are submittals which are generic in nature for all work under the IDIQ and shall be identified by the
Contractor (by annotating "Basic Submittal" in the remarks column of the Engineer Form 4288) when
providing the submittal register for approval in accordance with paragraph 3.2 Submittal Register of this
section. Basic Contract Submittals shall be submitted within 15 days of approval of the submittal register
and shall include the Corporate Plans for Management (SECTION 01101), Health & Safety (SECTION
01110), and the Contractor Quality Control (CQC) (SECTION 01400), and ENVIRONMENTAL
PROTECTION (SECTION 01061).

1.1.4 Task Order Specific Submittals

Task Order specific submittals can be "Government Approved" or "For Information Only." These
submittals will be identified in each specific task order and describe task order specific requirements of
materials and/or procedures. Task Order specific submittals shall be available at time of negotiations and
submitted for final approval within 10 days of Notice-To-Proceed for the respective Task Order.

1.2 APPROVED SUBMITTALS

The approval of submittals by the Contracting Officer shall not be construed as a complete check, but will
indicate only that the general method of construction, materials, detailing and other information are
satisfactory. Approval will not relieve the Contractor of the responsibility for any error which may exist,
as the Contractor under the CQC requirements of this contract, is responsible for the dimensions and
design of adequate connections, details and satisfactory construction of all work. After submittals have
been approved by the Contracting Officer, no re-submittal for the purpose of substituting materials or
equipment will be given consideration unless accompanied by an explanation as to why a substitution is
necessary.

1.3 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting Officer and promptly furnish a
corrected submittal in the form and number of copies as specified for the initial submittal. If the
Contractor considers any correction indicated on the submittals to constitute a change to the contract,
notice as required under the Contract Clause entitled "Changes" shall be given promptly to the
Contracting Officer.
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1.4 WITHHOLDING OF PAYMENT
Payment for materials incorporated in the work will not be made if required approvals have not been
obtained.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION

3.1 GENERAL

The Contractor shall submit items listed as basic IDIQ Contract Submittals. The Contracting Officer may
request submittals in addition to those listed when deemed necessary to adequately describe the work
covered in the respective Contract sections or for individual Task Orders. Units of weights and measures
used on all submittals shall be the same used in the contract drawings. Submittals shall be made in the
respective number of copies and to the respective addresses set forth below. Each submittal shall be
complete and in sufficient detail to allow ready determination of compliance with contract requirements.
Prior to submittal, all items shall be checked and approved by the Contractor's Quality Control (CQC)
representative. This procedure applies to all transmittals regardless of classification (For Information
Only or Government Approved). Proposed deviations from the contract requirements shall be clearly
identified. Submittals shall include items such as: Contractor's, manufacturer's, or fabricator's drawings;
descriptive literature including (but not limited to) catalog cuts, diagrams, operating charts or curves; test
reports; test cylinders; samples; O&M manuals including parts list; certifications; warranties and other
such required submittals. Submittals requiring Government approval shall be scheduled and made prior
to the acquisition of the material or equipment.

3.1.1 Basic IDIQ Submittals shall be submitted to the following addresses:

U.S. Army Corps of Engineers
ATTN: CENWS-CT-CB-CU
P.O. Box 3755

Seattle WA 98124-3755

Task Order Submittals will be submitted as directed in the Task Orders.

3.2 SUBMITTAL REGISTER (ENG Form 4288)

Basic IDIQ Contract Submittals: The Contractor shall provide the Corporate Plans for Management
(SECTION 01101), Health & Safety (SECTION 01110), the Contractor Quality Control (CQC)
(SECTION 01400), and ENVIRONMENTAL PROTECTION (SECTION 01061) as Basic Contract
Submittals (per paragraph 1.1.3). The Contractor shall complete columns "a thru "v" and return three (3)
completed copies to the Contracting Officer for approval within 30 calendar days after contract award.
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3.3 SCHEDULING

Adequate time (a minimum of 5 and a maximum of 15 calendar days, exclusive of mailing time) shall be
allowed for government review and approval for the Basic Contract Submittal Register (ENG Form
4288). The time required by the Government to review submissions made under Task Orders may vary,
with a maximum period of 30 calendar days allotted for Task Order-specific Submittals. Submittals
covering component items forming a system or items that are interrelated shall be scheduled to be
coordinated and submitted concurrently. Certifications to be submitted with the pertinent drawings shall
be so scheduled. No delays, damages or time extensions will be allowed for time lost in late submittals.
Contractor shall follow up on any submittal requiring Government approval to ensure the Government has
received and is processing the submittal.

3.4 TRANSMITTAL FORM (ENG Form 4025)

Transnmittal Form 4025 (sanple will be provided by the Contracting
Oficer) shall be used for submitting both GA and FIO subnmittals in
accordance with the instructions on the reverse side of the form
Transm ttal nunbers shall be assigned sequentially. Electronic
generated 4025 forns shall be printed on carbonl ess paper and be a
reasonabl e facsimle of the original 4025. |If electronic forns are not
used, the original Oiginal 4025 forns shall be used (do not photo

copy) and will be furnished by the COR  This form shall be properly completed by
filling out all the heading blank spaces and identifying each item submitted. Special care will be
exercised to ensure proper listing of the specification paragraph and/or sheet number of the contract

drawings pertinent to the data submitted for each item. One or nore 4025 fornms nay be
used per specification section, however, DO NOT include nore than one
specification section per transmttal.

3.5 SUBMITTAL PROCEDURE

3.5.1 General

Shop drawings and ENG Form 4025 shall be submitted in the number of copies specified in
subparagraphs "Government Approved Submittals" (3.10) and "For Information Only Submittals" (3.11).
ENG Form 4025 is the transmittal document and shall be initiated by the Contractor in accordance with
the instructions herein and as on the reverse side of ENG Form 4025. Each submittal item shall be listed
separately on the form, naming subcontractor, supplier, or manufacturer, applicable specification
paragraph number(s), drawing/sheet number, pay item number, and any other information needed to
identify the item, define its use, and locate it in the work. One or more ENG Forms 4025 shall be used
per specification section, however, never include more than one specification section per form. Each
submittal shall be complete, containing all information needed to determine contract compliance.

3.5.2 Approval of Submittals

All submittals shall be Contractor approved; however, certain specified submittals will also require
Government Approval. Government Approval is required when submittals: are specially identified in the
Submittal Register (ENG FORM 4288) for Government Approval, or are extensions of design, represent
critical materials, or involve equipment that must be checked for compatibility with an entire system.

3.5.2.1 All other submittals are for information only.

3.5.2.2 Before submission, Contractor shall review and correct shop drawings prepared by
subcontractors, suppliers, and itself, for completeness and compliance with plans and specifications.
Contractor shall not use red markings for correcting material to be submitted. Red markings are reserved
for Contracting Officer use. Approval by Contractor shall be indicated on each shop drawing. (Suppliers'
or subcontractors' certifications are not acceptable as meeting this requirement.) Submittals not
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conforming to the requirements of this Section will be returned to the Contractor for correction and re-
submittal.

3.5.3 Certification
The contractor is responsible for and shall certify that the submittals comply with contract requirements.

3.5.4 Drawings

Each drawing shall be not more than 28 inches high by 40 inches wide, with a title block in lower right
hand corner and a 3- by 4-inch clear area adjacent. Title block shall contain subcontractor's or fabricator's
name, Contract number, description of item(s). Contractor shall submit the required number of prints of
any type. Where drawings are submitted for assemblies of more than one piece of equipment or systems
of components dependent on each other for compatible characteristics, complete information shall be
submitted on all such related components at the same time. Contractor shall ensure that information is
complete and that sequence of drawing submittal is such that all information is available for reviewing
each drawing. Drawings for all items and equipment, of special manufacture or fabrication, shall consist
of complete assembly and detail drawings. All revisions after initial submittal shall be shown by number,
date, and subject in tabular form.

3.5.5 Printed Material

All requirements for shop drawings shall apply to catalog cuts, illustrations, printed specifications, or
other data submitted, except 3- by 4-inch clear area adjacent to the title block is not mandatory.
Inapplicable portions shall be marked out and applicable items such as model numbers, sizes, and
accessories shall be indicated.

3.5.6 Changes To Previous Submittals

It is the Government's intent to standardize equipment and materials utilized and installed in this contract.
In the event the Contractor desires to change materials or equipment previously submitted, the Contractor
shall annotate the transmittal block of the Engineer Form 4025 as "Change to previous transmittal number
__", and forward the submittal for Government Approval.

3.6 SAMPLES REQUIRING LABORATORY ANALYSIS

See SECTION: 01400 CONTRACTOR QUALITY CONTROL for procedures and address for samples
requiring Government testing. If testing is to be accomplished by the Contractor the requirements of the
same section shall apply.

3.7 SAMPLES REQUIRING VISUAL INSPECTION
Samples requiring only physical inspection for appearance and suitability shall be handled in accordance
with PARAGRAPH: SUBMITTAL PROCEDURE above.

3.8 FIELD TEST REPORTS

Routine daily tests such as soil density, concrete deliveries and routine pressure testing shall be delivered
to the Contracting Officer with the daily Quality Control reports. See SECTION: 01400 CONTRACTOR
QUALITY CONTROL for daily Quality Control Reports.

3.9 CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure that each individual submittal
is made on or before the Contractor scheduled submittal date shown on the approved "Submittal
Register." The following check list is intended to aid in the preparation of ENG Form 4025 and related
transmittals and is intended only as a partial summary of requirements stated elsewhere within this
specification.
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(a) DO NOT submit multiple 5 digit specification sections on one ENG FORM 4025.

(b) Transmittal # 1 shall be the Submittal Register (ENG FORM 4288). Subsequent submittals
shall be numbered sequentially as submitted except for re-submittals. Re-submittals must be
related to the parent (original) transmittal, i.e. transmittal no. 2 re-submittal would be number 2A,

etc.

(c) Break the submittal into items which can be reviewed independently. For a transmittal with
more than 9 items use multiple sets of ENG FORM 4025's.

(d) Item numbers must be written on the enclosures and the ENG FORM 4025(column A)
(e) Only ONE copy should be collated by items into a booklet form.

(f) Enter the specification technical paragraph for each Item in column "e" on the ENG FORM
4025.

(g) Identify the contract drawing number that applies, if applicable, in column "f" on ENG FORM
4025.

(h) Variations shall be identified in column "g" on ENG FORM 4025 and justified in the Remarks
Block.

(1) Cross out inapplicable portions of submitted data or point to exact equipment being used on the
project.

(j) SIGN the ENG FORM 4025.

3.10 GOVERNMENT APPROVED SUBMITTALS

Three (3) copies of all submittals requiring Government Approval shall be submitted. Each copy
submitted shall be identified by having a completed copy of ENG Form 4025 attached to it. Upon
completion of review of submittals requiring Government Approval, the submittals will be identified as
having received approval by being so stamped and dated. Two (2) copies of the submittal will be
retained by the Contracting Officer and 1 (one) copy of the submittal will be returned to the Contractor.

3.10.1 Submittals will be reviewed and processed as follows:

a. Approved as Submitted (Action Code "A"): Shop drawings which can be approved without
correction will be stamped "Approved" and two prints, or two copies of catalog and other printed
data, will be returned to the Contractor.

b. Approved Except as Noted (Action Code "B"): Shop drawings which have only minor
discrepancies will be annotated in red to indicate necessary corrections. Marked material will be
stamped "Approved Except as Noted" and returned to the Contractor for correction. Distribution
will be the same as for Approved as Submitted" (Action Code "A") submittals.

c. Approved Except as Noted (Action Code "C"): Shop drawings which are incomplete or require
more than minor corrections will be annotated in red to indicate necessary corrections. Marked
material will be stamped "Approved Except as Noted - Resubmission Required" and returned to
the Contractor for correction. Two prints, or two copies of catalog and other printed data, will be
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returned to the Contractor. The Contractor need only resubmit the part of the submittal showing
the corrections.

d. Disapproved (Action Code "E"): Shop drawings which are fundamentally in error, cover
wrong equipment or construction, or require extensive corrections, will be returned to the
Contractor stamped "Disapproved." An explanation will be furnished on the submitted material or
on ENG Form 4025 indicating reason for disapproval. Distribution will be the same as for
"Approved Except as Noted” (Action Code "C") submittals.

e. Re-submittal will not be required for shop drawings stamped "Approved as Submitted" (Action
Code "A") or "Approved Except as Noted" (Action Code "B") unless subsequent changes are
made by Contractor or a contract modification. For shop drawings stamped "Approved Except as
Noted " (Action Code "C") or "Disapproved" (Action Code "E"), Contractor shall make
corrections required, note any changes by dating the revisions to correspond with the change
request date, and promptly resubmit the corrected material. Re-submittals shall reference the
submittal number of the original rejected submittal. Government costs incurred after the first re-
submittal will be charged to the Contractor.

3.11 FOR INFORMATION ONLY SUBMITTALS

Two (2) copies of all For Information Only submittals are required. Normally submittals For Information
Only will not be returned since approval of the Government is not required. These submittals will be
used for informational purposes, however, the Government reserves the right to require the Contractor to
resubmit any item found not to comply with the contract. The re-submittal shall be reclassified as
Government Approved submittal. This does not relieve the Contractor from the obligation to furnish
material conforming to the plans and specifications and will not prevent the Contracting Office from
requiring removal and replacement if non-conforming material is incorporated in the work. This does not
relieve the Contractor of the requirement to furnish samples for testing by the Government laboratory or
check testing by the Government in those instances where the technical specifications so prescribe.

3. 12 CONTRACTOR APPROVAL STAWP

The stanp used by the Contractor on the submittal data to certify that
the subnmittal meets contract

requirements shall be simlar to the foll ow ng:

CONTRACTORS REVI EW STAMP
MAXI MUM SI ZE: 75 M BY 75 W

CONTRACTOR:

CONTRACT NUMBER

TRANSM TTAL NUMBER
| TEM NUMBER
SPECI FI CATI ON SECTI ON
PARAGRAPH NUVBER
APPROVED AS SUBM TTED

APPROVED W TH CORRECTI ONS AS

SI GNATURE:
TI TLE:

END OF SECTION
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SECTION 01400
CONTRACTOR QUALITY CONTROL

1. GENERAL

The Contractor shall comply with the Contractor Quality Control (CQC) provisions as specified herein.
The Contractor shall perform all CQC inspection and/or testing required by this contract unless
specifically designated to be performed by the Government. The CQC system consists of plans,
procedures, and organization necessary to provide materials, equipment, workmanship, fabrication,
construction, and operations which comply with contract requirements. The system shall cover
construction operations, including fabrication both onsite and offsite, and shall be keyed to the proposed
construction sequence. The system shall specifically address how the contractor proposes to administer
the CQC Program. The Contractor shall submit a Corporate Contractor Quality Control Plan as part of
the submittals required for the Basic IDIQ Contract. If the Contractor fails to submit an acceptable Task
Order-specific CQC plan within 20 calendar days from Notice to Proceed. the Contracting Officer may
refuse to allow construction time to start on any subsequent task order if an acceptable interim plan is not
furnished or withhold funds from progress payments in accordance with Section 00700, CONTRACT
CLAUSES entitled "Payments Under Fixed Price Construction Contracts" (FAR 52.232-5) until such
time as the Contractor submits an acceptable final plan.

2. PRE-WORK COORDINATION MEETING
Prior to issuance of Task Orders, the Contractor shall meet with the Contracting Officer and the discuss
the work plan, scheduling, safety plan, site restrictions, site environmental controls.

3. PRECONSTRUCTION MEETING

Prior to start of construction on the first task order issued under the contract, the Contractor shall meet
with the Contracting Officer and discuss the CQC system. During the meeting, a mutual understanding of
the system details shall be developed including the forms for recording the CQC operations, control
activities, testing, administration of the system including fabrication onsite and offsite, and the
interrelationship of Contractor and Government control and surveillance. Minutes of the meeting shall be
prepared, signed by both the Contractor and the Contracting Officer, and shall become a part of the
contract file.

4. CONTRACTOR QUALITY CONTROL PLAN:

4.1 General

As part of the Basic IDIQ contractor, the Corporate CQC plan shall be submitted for acceptance.
Construction will be permitted to begin only after approval of the CQC plan or approval of that portion of
the plan applicable to the particular feature of work to be started.

4.1.1 Content

The Corporate CQC plan shall include, as a minimum, the following to cover all construction
operations, both on-site and off-site, including work by subcontractors, fabricators, suppliers and
purchasing agents:

4.1.1.1 A description of the corporate quality control organization, including a chart showing
lines of authority and acknowledgment that the CQC staff shall implement the three phase control
system for all aspects of the work. The staff shall include a CQC system manager who shall
report to the project manager or someone higher in the Contractor's organization. Project
manager in this context shall mean the individual with responsibility for the overall management
of the project including quality and production.
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4.1.1.2 The name, qualifications (in resume format), duties, responsibilities, and authorities of
each person assigned a corporate QC function.

4.1.1.3 A copy of the letter to the CQC System Manager signed by an authorized official of the
firm which describes the responsibilities and delegates sufficient authorities to adequately
perform the functions of the CQC System Manager including authority to stop work which is not
in compliance with the contract. The CQC System Manager shall issue letters of direction to all
other various quality control representatives outlining duties, authorities and responsibilities -
which may differ with each Task Order. (Copies of these letters, when issued, shall also be
furnished to the Government.)

4.1.1.4 Procedures for Task Order scheduling, reviewing, certifying, and managing submittals,
including those of subcontractors, off-site fabricators, suppliers and purchasing agents. These
procedures shall be in accordance with Section 01300 SUBMITTALS.

4.1.1.5 Procedures for tracking of Task Order preparatory, initial, and follow-up control phases
and control, verification, and acceptance tests including documentation.

4.1.1.6 Procedures for tracking Task Order construction deficiencies from identification through
acceptable corrective action. These procedures shall establish verification that identified
deficiencies have been corrected.

4.1.1.7 Task Order reporting procedures, including proposed reporting formats.

4.1.2 Task Order Specific CQC Plan
The following is required for each individual task order and shall be submitted within 10 days of task
order NTP and approved before commencement of construction.

4.1.2.1 The CQC activities to be performed, including those of the subcontractors, offsite
fabricators, and suppliers.

4.1.2.2 CQC testing procedures including a list of tests which the Contractor is to perform. The
list shall give the test name, specification paragraph containing the test requirements, and the
personnel and laboratory responsible for each type of test.

4.1.2.3 Any additional information required to implement the Corporate CQC Plan.

4.1.2.4 A list of the definable features of work. A definable feature of work is a task which is
separate and distinct from other tasks and has separate control requirements. It could be
identified by different trades or disciplines, or it could be work by the same trade in a different
environment. Although each section of the specifications may generally be considered as a
definable feature of work, there are frequently more than one definable feature under a particular
section.

4.1.2.5 Copies of required permits obtained by the Contractor.
4.2 Acceptance
The CQC plans will be reviewed by the Contracting Officer. The Contractor shall make such changes

and additions necessary for clarity and completeness as requested by the Contracting Officer. Acceptance
of the Contractor's Corporate and Task Order Specific plans are predicated on satisfactory performance
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during construction. Acceptance is conditional and the Government reserves the right to require the
Contractor to make changes in the CQC plan, personnel, and operations to correct deficiencies to assure
contract compliance.

4.3 Changes

When the Contractor proposes changes in the CQC plans or implementation during construction, the
Contracting Officer shall be notified in writing. No change shall be implemented prior to acceptance in
writing by the Contracting Officer.

4.4 Submittal

A list of tests applicable to each Task Order which the Contractor is to perform shall be furnished to the
Contracting Officer. The list shall give the test name, specification paragraph containing the test
requirements, and the personnel and laboratory responsible for each type of test.

5. CONTRACTOR QUALITY CONTROL ORGANIZATION:

5.1 General
The CQC system manager and surveillance personnel shall be fully qualified by experience and
background to perform their assigned responsibilities.

5.2 System Manager

The contractor shall identify an individual, within his organization at the site of the work, as CQC
manager who shall be responsible for overall management and have the authority to act in all CQC
matters for the contractor. The designated CQC manager shall have a minimum of 5 years experience in
supervision or inspection of building construction projects of complexity, magnitude, and type of work
similar to the project. The CQC manager may perform as Superintendent and Safety Officer, if qualified.
Contract work will not be permitted to be performed without an acceptable incumbent CQC manager
unless specially authorized by the Contracting Officer. This person shall manage all the CQC inspectors
at all construction sites.

5.3 Personnel

A staff with complete authority to take any action necessary to ensure compliance with the contract shall
be maintained under the direction of the system manager to perform all CQC activities. The actual
strength of the staff during any specific work period may vary to cover work phase needs, shifts, and rates
of placement. The personnel of this staff shall be fully qualified by experience and technical training to
perform their assigned responsibilities. CQC inspectors shall be assigned to each Task Order.

5.3.1 The CQC system manager shall be at the construction sites at all times. Task Order
Superintendents who are under the direct employment of the Prime Contractor may also have the
responsibility of CQC inspector for subcontracted work.

5.4 Organizational Changes

The Contractor shall obtain Contracting Officer's acceptance before replacing any member of the CQC
staff. Requests shall include the names, qualifications, duties and responsibilities of each proposed
placement.

6. CONTRACTOR QUALITY CONTROL MEETINGS

The Contractor's system manager shall meet with the COR at regular intervals, weekly or monthly as
considered necessary by the COR, to assess the effectiveness of the CQC system. Special meetings may
be called at any time when desired by the Contracting Officer. Reports will be reviewed to determine
their effectiveness in the overall CQC system. Particular emphasis will be placed on discussion of
methods to eliminate the recurrence of problem areas.
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7. SUBMITTALS

Procedures for processing shop drawings, samples, certificates, and other submittals shall be developed in
accordance with Section 01300 SUBMITTALS. The procedures shall include the establishment of
responsibilities to assure at each level adequate review and approval, timely delivery, including
verification procedures, and proper storage.

7.1 Shipping of Samples
All samples which are required to be submitted for Government testing shall be provided to a Corps-
accredited laboratory or to the respective Corps of Engineers Office if so directed by the COR.

7.2 Certification
The Contractor is responsible for, and the system manager shall certify that, the submittals comply with
contract requirements.

7.3 Government Testing

If a sample of Government-tested material from a proposed source fails to meet specification
requirements, the Contractor shall provide a sample for testing from another source and/or the material
presented by the sample shall be replaced and the cost of testing the replaced sample will be deducted
from payments due the Contractor. The Contractor will be entitled to no additional compensation or
extension of time due to any requirements for sampling and testing of the materials.

7.4 Government Approved Submittals

When submittals are required to be approved, each copy of the drawings will be identified as having
received such approval by being so stamped and dated. Delays in the approval process shall not be the
basis for consideration of a time extension when such delay is the result of the Contractor's failure to
make proper submittal or make corrections in accordance with the specification or the Contracting
Officer's comments or is a result of a resubmittal which is required because of an unsatisfactory original
submittal. Approval action will not relieve the Contractor of his responsibility for compliance with the
contract but will indicate only that the general method of construction and detailing is satisfactory.

7.5 Deviations
All proposed deviations from contract requirements shall be submitted in writing to the Contracting
Officer for approval. Deviations shall not be approved by the system manager.

8. CONTROL OF ONSITE AND OFFSITE CONSTRUCTION
The CQC system shall include at least the following three phases of control and management for each
definable feature of work:

8.1 Preparatory Phase

This control phase shall be performed before beginning work on each definable feature of work. Action
shall be taken to ensure that only materials and equipment which comply with contract requirements are
purchased and/or used for offsite fabrication, unless specific deviations are approved as specified above.
This control phase shall include a review of contract requirements to assure that materials and equipment
delivered to the jobsite and samples conform to contract requirements and that control testing, including
procedures, are finalized. This control shall also include examination of the work area, upon which new
work is to be placed, to verify that work over which new work is to be placed conforms to contract
requirements and determination that required materials are on hand and properly stored. The Government
inspector shall be notified via the Daily Construction Quality Control Report format least 48 hours in
advance of each preparatory activity. The following issues should be considered in this phase.
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8.1.1 CQC Plan submitted.

8.1.2 Progress Schedule approved.

8.1.3 A review of each paragraph of applicable specifications.
8.1.4 A review of the contract plans.

8.1.5 A check to assure that all materials and/or equipment have been tested, submitted, and
approved.

8.1.6 A check to assure that provisions have been made to provide required control inspection
and testing.

8.1.7 Examination of the work area to assure that all required preliminary work has been
completed and is in compliance with the contract.

8.1.8 A physical examination of required materials, equipment, and sample work to assure that
they are on hand, conform to approved shop drawing or submitted data, and are properly stored.

8.1.9 A review of the appropriate activity hazard analysis to assure safety requirements are met.

8.1.10 Discussion of procedures for constructing the work including repetitive deficiencies.
Document construction tolerances and workmanship standards for that phase of work.

8.1.11 A check to ensure that the portion of the plan for the work to be performed has been
accepted by the Contracting Officer.

8.1.12 The results of the preparatory phase actions shall be documented by separate minutes
prepared by the CQC system manager and attached to the daily QC report. The Contractor shall
instruct applicable workers as to the acceptable level of workmanship required in order to meet
contract specifications.

8.1.13 User coordination accomplished.
8.1.14 Demolition Plan Approved.
8.1.15 Digging Permit Approved.

8.1.16 All required permits are the responsibility of the Contractor. Copies shall be available at
the jobsite.

8.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of work. The CQC system shall
be organized in such a manner to permit the transfer of information on quality requirements specified in
this contract to each workman before he starts. It is also during this phase that control testing to prove the
adequacy of the Contractor's control procedures shall be initiated and verified. The inspector shall be
notified on the Daily Construction Quality Control Report form at least 48 hours in advance of each
initial activity. The following shall be accomplished:

8.2.1 CQC standard established.
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8.2.2 Materials inventoried.

8.2.3 Materials in accordance with specification.
8.2.4 Contractor/user coordination.

8.2.5 Compliance with facility standards.

8.2.6 A check of preliminary work to ensure that it is in compliance with contract requirements.
Review minutes of the preparatory meeting.

8.2.7 Verification of full contract compliance. Verify required control inspection and testing.

8.2.8 Establish level of workmanship and verify that it meets minimum acceptable workmanship
standards. Compare with sample panels as appropriate.

8.2.9 Resolve all differences.

8.2.10 Check safety to include compliance with and upgrading of the safety plan and activity
hazard analysis. Review the activity analysis with each worker.

8.2.11 Separate minutes of this phase shall be prepared by the CQC system manager and attached
to the daily QC report. Exact location of initial phase shall be indicated for future reference and

comparison with follow-up phases.

8.2.12 The initial phase shall be repeated for each new crew to work on-site or any time
acceptable specified quality standards are not being met.

8.3 Follow-up Phase
The follow-up phase shall be performed continuously to verify that control procedures are providing an
end product which complies with contract requirements. Adjustments to control procedures may be
required based upon the results of this phase and control testing. The following issues should be
considered in this phase.

8.3.1 CQC standard maintained.

8.3.2 Quality work standard maintained.

8.3.3 Change orders adhered to.

8.3.4 Work proceeding in safe manner.

8.3.5 Required testing performed.

8.3.6 Work being performed in accordance with the latest edition of the specifications, drawings
and trade codes.

8.3.7 Maintain preparatory and initial phase established standards on all features of work
throughout project.

01400-6



8.3.8 Invoice in accordance with specifications.

8.3.9 Coordinate pre-final and final inspection requests through the Contracting Officer in
writing a minimum of three (3) working days prior to desired inspection date and time.

9. TESTING

9.1 General

The Contractor shall perform tests specified or required to verify that control measures are adequate to
provide a product which conforms to contract requirements. The location and frequency of tests required
depends on the manner in which the work is being performed and the uniformity and quality of the tests
obtained. Additional testing will be required by the Contracting Officer at no additional cost to the
Government when the minimum testing program is not considered to be adequate or applicable or when
visual evidence indicates the materials are unsuitable or other types of materials are involved. References
to the procedures for sampling and testing of the material are given in the TECHNICAL
SPECIFICATIONS. If the test method is not specified in the TECHNICAL SPECIFICATIONS, and/or
as identified on individual Task Orders, the latest appropriate standards shall be used. Periodic check
tests may be made by the Contracting Officer to ensure compliance with contract requirements.

9.1.2 The Contractor shall perform the following activities and record and provide the
corresponding data:

9.1.2.1 Verify that testing procedures comply with contract requirements.

9.1.2.2 Verify that facilities and testing equipment are available and comply with testing
standards.

9.1.2.3 Check test instrument calibration data against certified standards.

9.1.2.4 Verify that recording forms, including all of the test documentation requirements, have
been prepared.

9.2 Advanced Notice of Contractor Performed Acceptance Testing

The Contractor shall notify the Contracting Officer a minimum of 5 calendar days prior to performing any
acceptance testing for each specific test to include the test name, specification paragraph requiring test,
fixture to be tested, test frequency and person responsible for test. Advance notification is not required for
testing performed as part of fabrication or installation.

9.3 Noncompliance

Contractor tests indicating noncompliance with the contract shall be reported immediately to the inspector
with recommendations to correct the deficiencies. The Contracting Officer will approve steps to be taken
to alleviate noncompliance conditions if not stated in the specifications. The Contracting Officer may
designate the location of additional sampling and the type of test to be performed.

9.4 Laboratory Facilities and Procedures
The Contractor shall procure the services of a Corps-accredited laboratory conforming to and subject to

the following.

9.4.1 Laboratory facilities, including personnel and equipment, utilized for testing soils,
concrete, and steel shall meet criteria detailed in ASTM D 3740 and ASTM E 329.
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9.4.2 Laboratory facilities shall have current accreditation under a national program for
laboratory accreditation. Acceptable accreditation programs are the National Institute of
Standards and Technology (NIST), National Voluntary Laboratory Accreditation Program
(NVLAP), the American Association of State Highway and Transportation Officials (AASHTO)
program and the American Association for Laboratory Accreditation (AALA) program. Furnish
to the Contracting Officer, a copy of the Certificate of Accreditation, Scope of Accreditation and
latest directory of the accrediting organization for accredited laboratories. The scope of the
laboratory's accreditation shall include the test methods required by the Contract.

9.4.3 Capability Check: The Contracting Officer reserves the right at any time to check
laboratory equipment in the laboratory for compliance with the standards set forth in the contract
specifications and to check the laboratory technician's testing procedures and techniques.

9.4.4 Capability Recheck: Should the selected laboratory fail the capability check, the
Contractor will be assessed a charge for costs to reimburse the Government for each succeeding
recheck of the laboratory or the checking of a subsequently selected laboratory. Such costs will
be deducted from the amounts due the Contractor.

9.4.5 The Government reserves the right to utilize the Contractor's equipment to make assurance
tests and to check the Contractor's testing procedures, techniques, and test results at no additional
cost to the Government.

9.4.6 Log Book and Sample Numbers: A testing log book shall be maintained at the laboratory
and be divided into five parts for recording sample numbers of tests on (S) soils and base course
material, (A) asphalt and asphaltic concrete, (C) concrete, (G) aggregate, and (O) other types of
material such as masonry, roofing material, etc. Each sample and test shall be assigned a
laboratory number at the time of arrival of the sample at the laboratory or beginning of the test.
This number shall contain the last four digits of the contract number, a letter as described above,
and then followed by the sample number. Re-tests of failed tests shall be assigned the same
number as the original tests with a final letter to identify them as a retest, for example 0062-A-
132, 0062-A-132A, etc.

9.5 Submittal of Test Reports

Copies of each test result shall be prepared with all necessary data recorded and with documentation and
computation compiled. Distribution of two copies to the QA Representative shall be made within the
following workday after each test is completed. The Government will furnish copies of the test report
forms (see the sample at Attachment No. 1) upon request by the Contractor. The Contractor may use
other forms, as approved.

9.6 Field Test Reports

Routine daily tests such as soil density, concrete deliveries, and routine pressure testing shall be delivered
to the Contracting Officer with the Daily Contract Inspection Report or Daily Construction Quality
Control Reports.

9.7 Government Testing

If a sample of Government-tested material from a proposed source fails to meet specification
requirements, the contractor shall provide a sample for testing from another source and/or the material
presented by the sample shall be replaced and the cost of testing the replaced sample will be deducted
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from payments due the contractor. The contractor will be entitled to no additional compensation or
extension of time due to any requirements for sampling and testing of the materials.

10. CONTRACTOR QUALITY CONTROL REPORT:

10.1 General
The Contractor shall maintain daily records and shall submit reports of CQC activities forms daily. The

reports shall be factual records containing numerical data of the Contractor's daily CQC activities and
resulting actions. The reports shall be submitted Daily Construction Quality Control Report forms and in
accordance with these instructions and the ones on the back of the form in duplicate before noon of the
next workday following the day of the report.

10.1.1 Separate reports for each individual Task Order shall be submitted by the responsible
CQC inspectors. The report shall contain a record of inspections for all work accomplished
subsequent to the previous report. Separate reports for different phases of work may be submitted
by the responsible CQC inspectors or the reports may be consolidated into one report if all CQC
activities and results are covered and the responsible CQC inspectors are identified.

10.1.2 In all cases, the report or reports shall be verified and signed by the one person delegated

this responsibility by the Contractor. The verification shall contain the statement that all supplies
and materials incorporated in the work are in compliance with the terms of the contract except as
noted. A sample of a typical CQC report form is included at the end of this section.

10.2 Specific Requirements
The reports shall include the following:

10.2.1 Phase or phases of construction underway during the time of the report, including a listing
of equipment and number of people involved in the activity by craft and the duration of the

activity.
10.2.2 Type, number, and locations of inspections that were made.

10.2.3 Results of inspections, including nature of deficiencies observed and corrective actions
taken or to be taken.

10.2.4 Report of tests performed with the results of the tests, including failures; the specification
requirement; any tolerance where applicable and remedial action taken or to be taken. Test
results, including all computations, shall be attached to the report form. Where test results cannot
be completed by the time the report is submitted, a notation shall be made that the test was
performed and the approximate date test results will be available. Delayed test results shall be
submitted with a report form on the date received.

10.2.5 Other information as applicable to the project, including:
10.2.5.1 Weather conditions;
10.2.5.2 Subcontractor operations;

10.2.5.3 Monitoring of materials and equipment upon arrival at the jobsite for
compliance with approved shop drawings, damage during transit, and proper storage;
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10.2.5.4 Offsite surveillance activities;
10.2.5.5 Job safety; and
10.2.5.6 Other items described in the instructions on the back of the form.

11. COMPLETION INSPECTION

At the completion of all work or any increment thereof established by a completion time stated in
paragraph entitted COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK" in each
Task Order, or elsewhere in the specifications of each Task Order, the CQC System Manager shall
conduct a completion inspection of the work and develop a "punch list" of items which do not conform to
the approved plans and specifications. Such a list shall be included in the CQC documentation, as
required by paragraph 9. CONTRACTOR QUALITY CONTROL REPORT, and shall include the
estimated date by which the deficiencies will be corrected. The CQC system manager or his staff shall
make a second completion inspection to ascertain that all deficiencies have been corrected and so notify
the COR. The completion inspection and any deficiency corrections required by this paragraph shall be
accomplished within the time stated for completion of the entire work or any particular increment thereof
if the project is divided into increments by separate completion dates. After these actions are completed
the pre and final inspections as described in Section E Contract Clause shall be scheduled and completed.

12. NOTIFICATION OF NONCOMPLIANCE

When the Government notifies the Contractor of any noncompliance with the foregoing requirements, the
Contractor shall, after receipt of such notice, immediately take corrective action. Such notice, when
delivered to the Contractor or his representative at the site of the work, shall be deemed sufficient for the
purpose of notification. If the Contractor fails or refuses to comply promptly, the Contracting Officer
may issue an order stopping all or part of the work until satisfactory corrective action has been taken. No
part of the time lost due to any such stop orders shall be made the subject of claim for extension of time or
for excess costs or damages by the Contractor.

12.1 Notification of "one time" non-compliance will be made on a Non-conformance Inspection Report
HFL form 1236 or NPD Form 78. These reports are issued by the inspector. The Contractor's CQCR
shall process the form as described on the form.

13. SAMPLES OF REPORTS listed below appear following this page:

12.1 Sample of Contractor Test Report

12.2 Sample of Daily Construction Quality Control Report
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(Sampl e)
TEST REPORT

STRUCTURE OR BUI LDI NG

CONTRACT NO

DESCRI PTION OF I TEM SYSTEM OR PART OF SYSTEM TESTED:

DESCRI PTI ON OF TEST:

NAME AND Tl TLE OF PERSON | N CHARGE OF PERFORM NG TESTS FOR CONTRACTOR:

NANE:

TI TLE:

S| GNATURE:

| HEREBY CERTI FY THAT THE ABOVE DESCRI BED | TEM SYSTEM OR PART OF SYSTEM HAS
BEEN TESTED AS | NDI CATED ABOVE AND FOUND TO BE ENTI RELY SATI SFACTORY AS
REQUI RED | N THE CONTRACT SPECI FI CATI ONS.

SI GNATURE OF CONTRACTOR
QUALI TY CONTROL | NSPECTOR:

DATE:

REMARKS:
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(Sampl e)
DAI LY CONSTRUCTI ON QUALI TY CONTROL REPORT

Contract Number: Dat e: Rpt No.
Contract Title: Locati on:

Weat her: Cear P.Cloudy = Cdoudy  Rainfall __ (__% of workday)
Tenper ature duri ng wor kday: High  degrees F. Low ___ degrees F.

1. WORK PERFORMED BY CONTRACTOR/ SUBCONTRACTOR(S):
Contract or Nane No. of Whrkers Crafts/Hours Wor k perforned

2. EQUI PMENT DATA:
Type, Size, Etc. Omed/ Rent ed Hours Used Hour s St andby

3. QUALITY CONTRCL | NSPECTI ONS AND RESULTS: (Include a description of
preparatory, initial, and/or follow up inspections or neetings; check of
subcontractors work and materials delivered to the site conpared to submittals
and/ or specifications; conments on the proper storage of materials; include
coments on corrective actions to be taken):

4. QUALITY CONTROL TESTI NG AND RESULTS (comrent on tests and attach test
reports):

5. DAILY SAFETY I NSPECTI ONS (I nclude coments on new hazards to be added to
the Hazard Analysis and corrective action of any safety issues):
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6. REMARKS (I nclude conversations with or instructions fromthe Government
representatives; delays of any kind that are inpacting the job; conflicts in
the contract docunents; coments on change orders; environnenta

consi derations; etc.):

CONTRACTOR' S VERI FI CATI ON: The above report is conplete and correct. Al
mat eri al, equi pnent used, and work perforned during this reporting period are
in conmpliance with the contract docunents except as noted above.

CONTRACTOR QC REPRESENTATI VE
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SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
1. FACILITIES AND UTILITIES SHOP/STORAGE SPACE

1.1 Site Location

The Site Location will be provided at the Pre-Work Coordination meeting. The site location shall be
restored to original condition (except for fair wear and tear) at contractor's expense prior to contract
completion, unless otherwise approved by the Contracting Officer.

1.2 Condition of the Contractor's Facilities and/or Storage Site

The Contractor's facilities and storage site shall be neat, clean and orderly at all times. There shall be no
trash, debris or other objectionable material within the Contractor's area except in dumpsters or other
manufactured receptacles used for disposal purposes. Materials shall be sorted, stacked in neat piles and
separated. Equipment and vehicles shall be located in one area of the site. Dumpsters and other
receptacles shall not be filled to overflowing and shall be located in the most inconspicuous area of the
site visible from main roads.

1.2.1 All facilities, equipment and vehicles shall be in proper repair and usable. Any rusted, broken, torn,
bent or otherwise objectionable facilities, equipment, material, dumpsters or vehicles shall be immediately
removed from the Contractor's site. Only normal operator maintenance will be allowed on contractor's
vehicles on site.

1.2.2 The Contractor's portable office must be aesthetically acceptable (e.g., no patches, broken windows,
dirt or rust). All site work and setup are the Contractor's responsibility and shall be paid by the
contractor. The office shall be a manufacturer's standard item.

1.2.3 The Contractor shall provide, as necessary, all electrical hookups to include temporary transformers,
additional poles, wire, weather heads, panels and any other item needed for power. Final electrical
hookup shall be done after approval of COR. Electrical work shall conform to the latest edition of the
National Electrical Code (NEC).

1.2.4 Security fencing consisting of a six-foot high chain-link fence with a top outrigger of three-strand
barbed wire may be provided at the Contractor's option. Fencing shall be new in appearance.

1.2.5 The Contractor shall provide a white painted metal job sign to be installed on the office or security
fence. The sign shall be produced commercially and will include the Contractor's name.

2. AVAILABILITY OF UTILITY SERVICES

2.1 Water

Subject to available supply, the Government, without charge, will furnish reasonable amounts of potable
water to the contractor from existing outlets and supplies. Contractor shall reasonably conserve potable
water furnished. Contractor, at its own expense, shall install and maintain necessary temporary
connections and distribution lines and shall remove the connections and lines prior to final acceptance of
construction. Water services may not be available at or adjacent to Contractor's staging, storage or office
areas but may be obtained from an outlet as designated by the Contracting Officer.
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2.2 Electricity

Subject to available supply, the Government, without charge, will furnish reasonable amounts of electric
current to the Contractor for performing work at the work area. The Contractor shall carefully conserve
electricity furnished. The Contractor, at its own expense and in a workmanlike manner satisfactory to the
Contracting Officer, shall install and maintain necessary temporary connections and shall remove the
same prior to final acceptance of the construction.

3. SANITARY PROVISIONS

Contractor shall provide, at its expense, sanitary accommodations for the use of employees as may be
necessary and shall maintain accommodations approved by the Contracting Officer and shall comply with
the requirements and regulations of the State Health Department, County Sanitarian, or other authorities
having jurisdiction.

4. TEMPORARY ELECTRIC WIRING
Temporary electric wiring shall meet the requirements as established below and shall be installed,
maintained and removed by the Contractor at no cost to the Government.

4.1 Temporary Power and Lighting

The Contractor shall provide construction power facilities in accordance with the safety requirements of
the National Electric Code, NFPA No. 70, and Safety and Health Requirements Manual (EM 385-1-1).
The Contractor, or its delegated subcontractor, shall enforce the safety requirements of electrical
extensions for the work of subcontractors. Work shall be accomplished by skilled electrical tradesmen.
For work on Mountain Home Air Force Base these connections shall be coordinated with the Base
Exterior Electrical Shop, through the Contracting Officer.

4.2 Construction Equipment

In addition to the requirements of EM 385-1-1, Safety and Health Requirements Manual, temporary
wiring conductors installed for operation of construction tools and equipment shall be either Type TW or
THW contained in raceways or shall be hard usage or extra hard usage multi-conductor cord. Temporary
wiring shall be secured above the ground or floor in a workmanlike manner and shall not present an
obstacle to persons or equipment. Open wiring may only be used outside of buildings and then only in
accordance with the provisions of the National Electric Code.

4.3 Circuit Protection

All 15- and 20-ampere outlets, which are not a part of the permanent wiring of the building or structure,
shall have ground fault circuit interrupters (GFI) for personnel protection. GFI shall be provided for
extension cords and for all permanent receptacles that are not properly grounded. A testing means shall
be provided which will impose a measured fault of 5 mill amperes and result in tripping the GFI unit.

4.4 Submittals

Submit detailed drawings of temporary power connections. Drawings shall include, but not be limited to,
main disconnect, grounding, service drops, service entrance conductors, feeders, GFCI's, and all site
trailer connections.

5. FIRE PROTECTION

Contractor shall meet fire protection requirements as specified by Local Fire Authorities. The Fire
Department shall be notified 14 days prior to executing any work that may affect the fire protection
system.
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5.1 Fire Extinguishers

During the construction period, the Contractor shall provide fire extinguishers in accordance with the
safety requirements of the Safety and Health Requirements Manual, EM 385-1-1. The Contractor shall
remove the fire extinguishers at the completion of construction.

5.2 Permits
Permits shall be obtained from the Fire Department or the authority having jurisdiction for all welding
operations.

6. CLEANUP AND RESTORATION

The Contractor shall be responsible for all cleanup and restoration of any place affected by his operation.
The Contractor shall work continuously and diligently on one particular area or place until all the work is
completed. No phasing of work will be permitted, unless requested in writing by the Contractor and
approved in writing by the Contracting Officer or as specified in the contract/task order. The Contractor
shall cleanup and restore areas immediately after work is completed. Areas where work is not completed
shall be cleaned up and made safe and secure at the end of the workday. Cleanup, restoration, safety and
security shall conform to all Federal, State, and local codes and U.S. Army Corps of Engineers "Safety
and Health Requirements Manual (EM 385-1-1)". If any conflicts arise between referenced materials, the
most stringent requirements shall govern. Determination of clean, restored, safe and secure areas shall be
at the sole discretion of the Contracting Officer.

7. PROTECTION OF EXISTING AREAS

Any excavation or trench greater than 24 inches in depth, which will be left open without workmen at the
site, shall have a six-foot high fence around the trench or excavation. The fence shall be wire chain link,
or wood with no sharp protrusion, which may cause injury. The fence shall be new in appearance with no
rust and no broken or bent components. The fence shall be located at a safe distance from the trench or
excavation and shall be able to withstand a 100-pound force applied horizontally midway between
supports with no failure. The Contractor may request in writing to the Contracting Officer's
Representative (COR), an exception to the fence requirement for holes such as post holes and other
limited excavation. The Contractor must state in the request for approval the reason and circumstances
for the request. The COR may or may not grant the approval at the Government's sole discretion.

7.1 Any material (including excavated material) stored over four feet in height or any material deemed
hazardous (such as sharp rocks and boards with nails for example) at the sole discretion of the
Government, will require a six foot high fence surrounding the material. The fence shall conform to the

preceding subparagraph (a).

7.2 Vehicles or equipment stored in designated staging areas shall have the same fencing requirement as
above.

7.3 Excavations shall be filled and the area restored immediately after work is completed in that area.

7.4 Only the minimum and essential vehicles to do the work shall be used in a particular area. If
equipment or vehicles are not being used, they shall be removed from the site.
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7.5 Entrances, walkways and access ways shall remain usable and safe during the work unless otherwise
specified or approved. The Contractor shall coordinate and communicate the status of work to all
personnel (occupants or other user) being affected by the work operations.

7.6 Vehicles or equipment shall not be allowed on lawn or landscaped areas unless proper protection is
provided. Plywood of proper thickness and structure may be used to distribute equipment and vehicle
loads. Damage caused by Contractor to lawns and landscaped areas shall be immediately repaired. The
Contractor shall use topsoil, seed, sod, flowers, plants and trees as necessary to restore lawns and
landscaped areas. Sod shall be used for established lawn areas. Seeding, sodding and planting may be
delayed because of inclement weather. Delay requests for restoration shall be submitted in writing to the
Contracting Officer for approval. Contractor shall be liable for costs of restoring damaged lawns and
landscape areas at his expense.

7.7 All required signs such as warning and directional signs shall be a standard manufactured item. Any
special signs shall be shop fabricated of new exterior wood, properly painted and lettered. No field-
fabricated signs will be permitted unless specifically directed by the Government for emergency or
hazardous situations.

8. ELEVATED WORK AREAS

Worker safety is the responsibility of the Contractor and shall be provided at his expense. Workers in
elevated work areas in excess of 6 feet above an adjoining surface require special safety attention. In
addition to the provisions of EM 385-1-1, the following safety measures are required to be submitted to
the Contracting Officer's Representative. Prior to commencement of work in elevated work areas, the
Contractor shall submit drawings depicting all provisions of his positive protection system including, but
not limited to, all details of guardrails. Positive protection for workmen engaged in the installation of
structural steel and steel joist shall be provided by safety nets, tie-offs, hydraulic man lifts, scaffolds, or
other required means. Decking crews must be tied-off or work over nets or platforms not over 6 feet
below the work area. Walking on beams and/or girders and the climbing of columns is prohibited without
positive protection. Perimeter guardrails shall be installed at floor, roof, or wall openings more than 6
feet above an adjoining surface and on roof perimeters. Rails shall be designed to protect all phases of
elevated work including, but not limited to, roofing operations and installation of gutters and flashing.
Rails around roofs may not be removed until all work on the roof is complete and all traffic on or across
the roof ceases. Rails shall be designed to provide adequate stability under any anticipated impact
loading. As a minimum, the rails shall consist of a top rail at a height of 42 inches, a mid-rail, and a toe
board. Use of tie-offs, hydraulic man lifts, scaffolds, or other means of roof edge protection methods may
be utilized on small structures such as family housing, prefabricated metal buildings, etc.

9. PROTECTION OF GOVERNMENT PROPERTY

In addition to requirements of the CONTRACT CLAUSES, Contractor shall protect all Government
property within the buildings in which contractor employees are working, except for property required to
be demolished. Property which is to be demolished shall be protected until its scheduled demolition time.
Protection shall include, but not be limited to, protection from construction generated dust, debris, water,
and vibration.

10. HARD HAT SIGNS

The Contractor shall provide 24 x 24 inch square Hard Hat Area signs at each entry to the project or work
area as directed by the Contracting Officer. A minimum of two signs will be required. Signs shall be in
accordance with the sketch at the end of this section.
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SECTION 01700
AS-BUILT, RECORDS, O & M MANUALS, AND WARRANTY OF CONSTRUCTION

1. SUBMITTAL PROCEDURES
Submittals shall be made in accordance with SECTION 01300: SUBMITTALS. Submittal dates shall be
as defined in this section.

2. AS-BUILT FIELD DATA

2.1 General

The contractor shall keep at the construction site a complete set of prints or drawings/sketches as provided
or required with the specific task order, reproduced at contractor expense. During construction, these
prints shall be marked to show all deviations in actual construction from the contract drawings. The color
red shall be used to indicate all additions and green to indicate all deletions. The drawings shall show the
information listed below.

2.1.1 The locations and description of any utility lines and other installations of any kind or description
known to exist within the construction area. The location includes dimensions to permanent features.

2.1.2 The locations and dimensions of any changes within the building or structure, and the accurate
location and dimensions of all underground utilities and facilities.

2.1.3 Correct grade or alignment of roads, structures, and utilities if any changes were made from
contract plans.

2.1.4 Correct elevations if changes were made in site grading from the contract plans.

2.1.5 Changes in details of design or additional information obtained from working drawings specified to
be prepared and/or furnished by the Contractor including, but not limited to, fabrication, erection,
installation, and placing details, pipe sizes, insulation material, dimensions of equipment foundations, etc.

2.1.6 The topography and grades of all drainage installed or affected as part of the project construction.
2.1.7 All changes or modifications from the original design and from the final inspection.

2.1.8 Where contract drawings or specifications allow options, only the option actually used in the
construction shall be shown on the as-built drawings. The options not used shall be deleted.

2.1.9 These deviations shall be shown in the same general detail and quality utilized in the contract
drawings. Marking of the drawing shall be performed continuously during construction to keep them up
to date. This information shall be maintained in a current condition at all times until the completion of the
work. The resulting field-marked prints and data shall be referred to and marked as "As-built Field Data"
and shall be used for no other purpose.

2.2 Submittal of the As-built Field Data

The As-built Field Data shall be submitted to the Contracting Officer for review and approval. If review
of the preliminary as-built drawings reveals errors and/or omissions, the drawings will be returned to the
Contractor for corrections. The Contractor shall make all corrections and return the drawings to the
Contracting Officer within 10 calendar days of receipt.
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2.3 As-Built Drawings

These drawings shall be provided at the same standard and quality as the drawings provided with the
associated task order and shall incorporate all As-Built Field Data. For example: If the task order
drawings are sketches, the as-built drawings shall be sketches. If the task order drawings are half-size
blue lines, the as-built drawings shall be half-size blue lines. Similarly for all other quality of task order
drawings.

2.4 Approval and acceptance of the final as-built record drawings shall be accomplished before final
payment is made to the Contractor.

3. LIST OF EQUIPMENT-IN-PLACE

Contractor shall submit for approval, at the completion of construction, a list of equipment-in-place. A
sample form showing minimum data required is provided at the end of this section. The EQUIPMENT-
IN-PLACE list shall be comprised of all equipment falling under one or more of the following
classifications:

Each piece of equipment listed on the mechanical equipment schedules.

Each electrical panel, switchboard, and MCC panel.

Each transformer.

Each piece of equipment or furniture designed to be movable.

Each piece of equipment that contains a manufacturer's serial number on the name plate.

°po o

4. 1354 CHECKLIST

The Contractor shall submit for approval, at the completion of construction, the 1354 CHECKLIST - if
required by individual Task Orders. A sample form 1354 CHECKLIST showing minimum data required
for the list is provided at the end of this section.

5. OPERATION AND MAINTENANCE MANUALS

5.1 General
The Contractor shall provide Operation and Maintenance (O&M) manual information on all contractor
furnished and installed equipment for an individual task order.

5.1.1 O & M data shall be separated by systems and within each distinct system, further separated by the
following disciplines: Mechanical; Electrical; Fire Protection and Detection, Security; and
Architectural/General. O & M data for any particular system shall include narrative and technical
descriptions of the interrelations with other systems. This narrative shall include a description on how the
system works with notable features of the system, including normal and abnormal operating conditions.
The explanation of the system is to be short and concise with reference to specific manufacturer's
equipment manuals for details. Provide overall system schematic with narrative for each discipline. If
the quantity of material is such that it will not fit within one binder then it shall be divided into volumes,
as required.

5.2 Four complete copies of the final O&M data as approved shall be required.
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5.3 O&M data on equipment or systems shall be submitted and approved prior to final payment on a task
order. Failure to furnish approved, bound manuals in the required quantity will be cause for the
Contracting Officer to hold or adjust the retained percentage in accordance with Contract Clause,
"Payments Under Fixed Price Construction Contracts". For equipment or systems requiring personnel
training and/or acceptance testing, the final O & M data must be approved by the Contracting Officer
prior to the scheduling of the training and/or testing.

5.4 Content
The O&M manuals shall be structured to address each of the following topics.

5.4.1 Warning Page

A warning page shall be provided to warn of potential dangers (if they exist), such as high voltage, toxic
chemicals, flammable liquids, explosive materials, carcinogens, or high pressures. The warning page
shall be placed inside the front cover, in front of the title page.

5.4.2 Warranties

In addition to the general warranty required by the contract, the O&M manuals shall include any specific
warranties required by other sections of the TECHNICAL SPECIFICATIONS and other warranties
normally provided with the particular piece of equipment or system. Extended warranties normally
provided by manufacturers that are beyond the warranty of construction shall be specifically noted. The
warranty list shall contain the information indicated below. Warranties will not begin until the work under
the task order is accepted by the Government. Copy of warranty shall be included in the manual.

WARRANTY INFORMATION

Project Title
Contract Number

General Contractor's Name, Phone Number

ITEM DESCRIPTION START DATE END DATE O & M REFERENCE LOCATION

(in alphabetical
order)

Descriptive Name,
Manufacturer's/
Warrantor's Name,
Address & Phone No.

5.5 Utility systems shall cover the items required by the specific specification section.

5.6 Architectural/General O&M Data shall include Building Products, Applied Materials, and Finishes.
Include product data with catalog number, size, composition, and color and texture designations. Provide
information for reordering custom manufactured products. Data shall include, but not be limited to,
information on carpet, floor tile, vinyl wall finishes, builder's hardware, etc.
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5.7 Moisture-protection and Weather-exposed Products: Include product data listing applicable reference
standards, chemical composition, and details of installation. Provide recommendations for inspections,
maintenance, and repair.

5.8 Additional Requirements: As specified in individual specifications sections.

5.9 Catalog data shall be marked to clearly identify pertinent data by highlighting the data with pointers
or crossing out all nonpertinent data.

5.10 All drawings in the manuals shall be of such size that will require only one fold made right to left.
All larger size drawings shall be inserted into a separate pocket in the required location in the manual.

5.11 Posted Data

The Contractor shall provide posted data for equipment or systems, in addition to O&M manuals, and as
required by the TECHNICAL SPECIFICATIONS sections. The data shall consist of as-built schematics
of all wiring, controls, piping, etc., as necessary for the operation of the equipment or system, and a
condensed typewritten description of the system. The posted data may include approved shop drawings,
layout drawings, riser, and block diagrams and shall indicate all necessary interrelation with other
equipment and systems. The data may be presented in one or several frames, under glass or sheet acrylic
glazing, for clarity and convenience of location. The framed data presentation and outline shall be
acceptable to and posted at locations designated by the Contracting Officer. The data shall be posted
prior to requesting the final inspection.

5.12 Framed Instructions

Typewritten instructions, framed under glass or sheet acrylic glazing, explaining equipment or system
prestart checkout, startup, operations and shutdown procedures, safety precautions, preventive
maintenance procedures, and normal operation checks for satisfactory performance of the equipment of
systems shall be posted in conjunction with the posted data. The framed instructions may be presented in
one or several frames for clarity and convenience of location. The instruction presentation and outline
shall be acceptable to the Contracting Officer prior to posting and shall be posted at locations designated
by the Contracting Officer. All framed instructions shall be posted prior to requesting the final
inspection.

6. WARRANTY OF CONSTRUCTION (FARS52.246-21) (Mar 1994).
6.1 In addition to any other warranties in this contract, the Contractor warrants, except as provided in
paragraph 6.9, that work performed under this contract conforms to the contract requirements and is free

of any defect in equipment, material, or design furnished, or workmanship performed by the Contractor or
any subcontractor or supplier at any tier.

6.2 This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If
the Government takes possession of any part of the work before final acceptance, this warranty shall
continue for a period of 1 year from the date the Government takes possession.

6.3 The Contractor shall remedy at the Contractor's expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor's expense, any damage to Government-owned or
controlled real or personal property, when that damage is the result of:

a. the Contractor's failure to conform to contract requirements or

b. any defect of equipment, material, workmanship, or design furnished.
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6.4 The Contractor shall restore any work damaged in fulfilling the terms and conditions of this contract.
The Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of
repair or replacement.

6.5 The Government will notify the Contractor, in writing or by telephone, after the discovery of any
failure, defect, or damage and the Contractor shall respond and be on-site to correct the problem within 1
working day after notification. The Contractor shall furnish, and maintain, a 24 hour emergency
telephone number as the point of contact. For failures, defects, or damage causing loss of power or heat,
the Contractor shall respond and mitigate the problem within 4 hours.

6.6 If the Contractor fails to remedy any failure, defect, or damage within a reasonable time as determined
by the Government, after receipt of notice, the Government will have the right to replace, repair, or

otherwise remedy the failure, defect, or damage at the Contractor's expense.

6.7 With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for
work performed and materials furnished under this contract, the Contractor shall:

a. obtain all warranties that would be given in normal commercial practice;

b. require all warranties to be executed, in writing, for the benefit of the Government, if directed
by the Contracting Officer; and

c. enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

6.8 In the event the Contractor's warranty under paragraph 6.2 has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

6.9 Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier,
the Contractor shall not be liable for the repair of any defects of material or design furnished by the
Government nor for the repair of any damage that results from any defect in Government-furnished

material or design.

6.10 This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of
this contract with respect to latent defects, gross mistakes, or fraud.

6.11 After final acceptance of the work, the Contractor shall furnish and install an Equipment Warranty
Sticker on Contractor-installed equipment. Lettering shall be block-type upper case and easily readable.
Sticker shall be of a durable type material and of a type that can be written on. Sticker shall state the
following:

a. The title "Equipment Warranty."

b. Contractor's name and Contract Number.

c. Date warranty expires.

d. Point of contact, including name and telephone number.

e. Manufacturer.
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CONTRACT NO.:

Specification Section:

ITEM DESCRIPTION:
Item Name:

Serial Number:

Model Number:

Capacity:

ITEM LOCATION:

Building Number:

EQUIPMENT-IN-PLACE LIST

Paragraph No.

Replacement Cost

Room Number:

or Column Location:

MANUFACTURER INFORMATION:

Manufacturer Name:
Trade Name (if
different from

item name):

Manufacturer's
Address:

Telephone Number:

WARRANTY PERIOD:

CHECKED BY:
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INSTRUCTIONS FOR DD FORM 1354 CHECKLIST

The following checklist is only a guide to describe various parts of new and modified construction. Alter
this form as necessary or create your own document to give complete accounting of the real property
added or deleted for this contract. All items added, deleted, replaced, or relocated within the building 5
foot line, or on site 5 feet beyond the building perimeter must be accounted for completely. Only a few of
the most common items beyond the 5 foot line are included on the checklist under

UTILITIES/SURFACE CONSTRUCTION, add additional items as required by the construction
accomplished.. Attach a continuation sheet and use the checklist format to describe other work related to
this particular project. Listed on the last page are additional items with units of measure and descriptive
terms.

Costs for each item must include material, tax, installation, overhead and profit, bond and insurance costs.
This form should be filled out as each item is installed or each phase of work is completed.

TOTAL FOR ALL ITEMS INCLUDING CONTRACT MODIFICATION COSTS ADDED TOGETHER
SHOULD EQUAL THE TOTAL CONTRACT PRICE.

KEY TO ABBREVIATIONS

AC - Acres

BL - Barrels, Capacity

BTU - British Thermal Unit

CY - Cubic Yards

EA - Each

GA - Gallons, Capacity

HD - Head

KV - Kilovolt-Amperes, Capacity (KVA)
KW - Kilowatts, Capacity

SE - Seats

SF - Square Feet

SY - Square Yard

MB - Million British Thermal Units

MI - Miles

LF - Linear Feet

KG - Thousand Gallons Per Day, Capacity
TN - Ton

# - Number; How Many
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DD FORM 1354 CHECKLIST
Transfer of Real Property

CONTRACT NUMBER:

CONTRACT TITLE:

LOCATION:

1. DEMOLITION (Describe each item removed and the cost of removal.)*

2. RELOCATION (Describe each item relocated and the cost of relocation.)*

3. REPLACEMENTS (Describe each item replaced and replacement cost.)*

*Use a continuation sheet if more space is required. Items should be described by quantity and the correct
unit of measure.
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4. NEW CONSTRUCTION OVERVIEW: BUILDING(S)/ADDITION(S) TO A BUILDING - Use a
separate checklist for each building and/or addition.

(1) Outside Dimensions: Length x Width

(a) Main Building
(b) Offsets
(c) Wings
(d) Basement
(e) Attic

(2) Number of Usable Floors:

(3) Construction: Exterior Materials Used

(a) Foundation (such as concrete)
(b) Floors (such as wood, concrete)
(c) Walls (such as wood siding, metal, CMU)
(d) Roof (such as metal, comp., built-up)

(4) Utilities ENTERING Building: Measure LF from Bldg entry to next larger size of pipe

(a) Water (size & type of pipe; number of LF)
(b) Gas (size & type of pipe; number of LF)
(c) Sewer (size & type of pipe; number of LF)
(d) Electric (phase, voltage, size & type of wire, connected load

in amps

(5) Air Conditioning:

(a) Type
(b) Capacity (TONS)
(¢) SQ YDS covered by system

(6) Heating:

(a) Source
(b) Fuel
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(7) Hot Water Facilities:

(a) Capacity (GAL)
(b) Temperature Rise

BUILDING COST:

5. BUILDING SYSTEMS (INTERIOR)

A. FIRE PROTECTION:
Property Code
(1) (88050/880-211) CLOSED HEAD AUTO SPRINKLERS - SF & HD (wet or dry pipe;
# of LF of service pipe; type of pipe & # of heads; # of SF covered by system)
DESCRIPTION:

COST:

(2) (880 50/880-212) OPEN HEAD DELUGE SYSTEM - SF & HD (# of LF of service pipe; type of pipe;
# of heads; # of SF covered)
DESCRIPTION:

COST:

(3) (880 10/880-221) AUTO FIRE DETECTION SYSTEM - SF & EA (# of alarms-horns,
bells, etc.; # of smoke detectors; # of heat detectors; # of fire alarm panels; # of radio transmitters/antennae)
DESCRIPTION:

COST:

(4) (880 20/880-222) MANUAL FIRE ALARM SYSTEM - EA (# of pull stations; # of
alarm horns; # of fire extinguisher cabinets)
DESCRIPTION:

COST:

(5) (880 60/880-231) CO2 FIRE SYSTEM (# of bottles & size of bottles in Ibs)
DESCRIPTION:

COST:

(6) (880 60/880-232) FOAM FIRE SYSTEM - EA (# of tanks - capacity in lbs)
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DESCRIPTION:

COST:

(7) (880 60/880-233) OTHER FIRE SYSTEM - EA
DESCRIPTION:

COST:

(8) (880 60/880-234) HALON 1301 FIRE SYSTEM - EA (# of bottles & size of bottles in Ibs)
DESCRIPTION:

COST:
B. SECURITY:

(1) (88040/872-841) SECURITY ALARM SYSTEM - EA (name of system installed)
DESCRIPTION:

COST:
C. HEATING/COOLING SYSTEMS
(1) (826 10/890-126) A/C WINDOW UNITS - TN & SF-(# of units installed; amount of SF covered per

unit; size & capacity of each unit)
DESCRIPTION:

COST:

(2) (826 14/890-125) A/C PLT LESS THAN 5 TN - TN & SF-(# of TN; # of SF covered)
DESCRIPTION:

COST:

(3) (826 13/890-121) A/C PLT 5 TO 25 TN - TN~(# of TN; # of SF covered)
DESCRIPTION:

COST:
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(4) (826 12/826-122) A/C PLT 25 TO 100 TN - TN-(# of TN; # of SF covered)
DESCRIPTION:

COST:

(5) (826 11/826-123) A/C PLT OVER 100 TN - TN-(# of TN; # of SF covered)
DESCRIPTION:

COST:

(6) (821 33/821-115) HEATING PLT 750/3500 MB - MB-(# of MBH; type of heating
system - Ex: Warm air furnace, central)
DESCRIPTION:

COST:

(7) (821 32/821-116) HEATING PLT OVER 3500 MB - MB-(# of MBH; type of heating
system)
DESCRIPTION:

COST:

(8) (811 60/811-147) ELEC EMERGENCY POWER GENERATOR-KW-(size of engine;
rating of generator in kilowatts & voltage)
DESCRIPTION:

COST:

(9) (81190 or 82320-gas) STORAGE TANK FOR HEATING or GENERATOR FUEL-GA; TYPE;
FUEL-(Size, type of tank, kind of fuel & # of gallons)
DESCRIPTION:

COST:
SITE WORK
6. UTILITIES/SURFACE CONSTRUCTION:
(1) (812 41/812-223) PRIM DISTR LINE OH-LF-(# LF of wire; size & type of wire; # of poles; voltage)
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DESCRIPTION:

COST:

(2) (812/81360) TRANSFORMERS-KVA

POWER POLES-LF
(# poles; # transformers - pad or pole mounted; KVA of wire; # LF of wire)
DESCRIPTION:

COST:

(3) (812 40/812-224) SEC DISTR LINE OH-LF-(voltage; size & type of wire;
# transformers; KVA; # LF of wire; # of service drops; # poles)
DESCRIPTION:

COST:

(4) (812 42/812-225) PRIM DISTR LINE UG-LF-(KVA; voltage; type of conduit &
size(encased or direct burial); size & kind of wire inside conduit; LF of wire

& conduit)

DESCRIPTION:

COST:

(5) (812 42/812-226) SEC DISTR LINE UG-LF-(type of conduit & size; type & size of wires in conduit;
LF of conduit & wire inside conduit; voltage)
DESCRIPTION:

COST:

(6) (812 30/812-926) EXTERIOR LIGHTING-EA-(streets or parking area lights) (#
& type of lights; whether pole mounted or not; # LF of connecting wire if pole
mounted)

DESCRIPTION:

COST:

(7) (824 10/824-464) GAS MAINS-LF(size, type, & # of LF of pipe)
DESCRIPTION:
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COST:

(8) (83190/831-169) SEWAGE SEPTIC TANK-KG-(size, kind of material, & capacity)
DESCRIPTION:

COST:

(9) (832 10/832-266) SANITARY SEWER-LF-(sizes & types of pipes - # of LF of
each; # of cleanouts; # & size of manholes)
DESCRIPTION:

COST:

(10) (842 10/842-245) WATER DISTR MAINS (POTABLE)-LF-(# LF & size, type of

pipe)
DESCRIPTION:

COST:

(11) (843 11/843-315) FIRE HYDRANTS-EA-(#; size & type)
DESCRIPTION:

COST:

(12) (851 90/851-143) CURBS & GUTTERS-LF-(# LF; material; width & height)
DESCRIPTION: (Is curb extruded or standard?)

COST:
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(13) (851 90/851-145) DRIVEWAY-SY-(SY; material used; thickness)
DESCRIPTION:

COST:

(14) (851 10/12/851-147) ROAD-SY & LF-(SY; material used; thickness; LF)
DESCRIPTION:

COST:

(14) (85210/11 /852-262) VEHICLE PARKING-SY-(SY; material used; thickness; # of bollards; # of
wheel stops; # of regular parking spaces; # of handicap spaces)
DESCRIPTION:

COST:

(15) (852 20/852-289) SIDEWALKS-SY & LF-(# SF & LF; dimensions of each
section & location; thickness; material used)
DESCRIPTION:

COST:

(16) (871 10/871-183) STORM DRAIN DISPOSAL-LF-(# LF of pipe; sizes & types of
pipe; # of catch basins & manholes & sizes of each)
DESCRIPTION:

COST:

(17) (872 15/872-247) FENCE, SECURITY (ARMS)-LF-(# of LF; fence material; # &
type of gate(s); # strands of barbed wire on top)
DESCRIPTION:

COST:

(18) (87210/12/872-248) FENCE, INTERIOR-LF-(# of LF; fence material; # & kind
of gate(s)
DESCRIPTION:
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COST:

(19) (890 70/890-187) UTILITY VAULT(4 or more transformers)- SF(# SF;
dimensions of vault; # of xfmers)
DESCRIPTION:

COST:

(20) (135 10/135-583) TEL DUCT FACILITY-LF-(# of LF; size & type of conduit;
type of wire)
DESCRIPTION:

COST:

(21) (135 10/135-586) TEL POLE FACILITY-LF-(# LF & type of wire; # of poles)
DESCRIPTION:

COST:

7. INSTALLED EQUIPMENT: Furnish an Equipment-In-Place List. Any price related to equipment
should already be included in this checklist.

8. SYSTEMS NOT PREVIOUSLY LISTED: Attach a separate sheet and use the same format to describe
the system(s). Example: CATYV system, intercom system, or other utilities and surface construction not
described on this checklist.

9. ASBESTOS REMOVAL: Furnish a description by building of the number of LF of asbestos removed,
number of LF of reinsulation, number of SF of soil encapsulation, and number and size of tanks, etc., where
asbestos was removed. Also, identify buildings by their numbers and use.
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10. MAINTENANCE/RENOVATIONS: List by building number and describe all additions and
deletions by quantity and the correct unit of measure. Furnish a cost per building.
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UTILITIES/SURFACE CONSTRUCTION - Listed below are some additional items which may or may
not apply to your contract. EACH item installed on site should be listed and priced separately even if not
included on this checklist.

(1) IRRIGATION SYSTEM-(LF of pipe; size & type of pipe; number and type of heads)
(2) UNDERGROUND/ABOVEGROUND STORAGE TANKS-(GA, type of tank; material stored)
(3) (833-354) DUMPSTER ENCLOSURE-(SF & dimensions)

(4) (890-152) UNLOADING PAD-(SY; material)

(5) SIGNAGE-(Dimensions; material)

(6) (12580) CATHODIC PROTECTION-(MI; LF)

(7) (87270 LIGHTNING PROTECTION-(LF)

(8) (81290) POLE DUCT RISER-(LF, type of material)

(9) RAMPS-(SF, material; CY if concrete-use code for sidewalk if concrete)

(10) (89080/890-158) LOAD AND UNLOAD PLATFORM-(SF)

(11) (83240/832-255) INDUSTRIAL WASTE MAIN-(LF)

(12) WHEEL STOPS-(EA; size & material)

(13) (81350) OUTDOOR INTEGRAL DISTR CTR-(KVA)

(14) (45110) OUTDOOR STORAGE AREA-(SF)

(15) (73055/730-275) BUS/WAIT SHELTER-(SF)

(16) (690-432) FLAGPOLE-(EA; dimensions)

(17) (93210) SITE IMPROVEMENT-(JOB)

(18) (93220) LANDSCAPE PLANTING (Acre; EA; SF)

(19) (93230) LANDSCAPE BERMS/MOUNDS-(SY)

(20) (93410) CUT AND FILL-(CY)

(21) (843-315) FIRE HYDRANTS-(EA; Type)

(22) (14970) LOADING AND UNLOADING DOCKS AND RAMPS (not connected to a Bldg)-(SF) (23)
BICYCLE RACK~(EA)

(24) (85140/812-928) TRAFFIC SIGNALS-(EA)

(25) (87210) FENCING OR WALLS-(LF)

(26) (15432) RIPRAP-(LF & SY)

(27) (75061) GRANDSTAND OR BLEACHERS-(EA; SE)

(28) 87150/871-187) RETAINING WALLS-(LF; SY; material)

NOTE: 5 Digit Codes-Army; 6 Digit Codes-Air Force

01700-18



	CONTRACT REQUIREMENTS
	Solicitation, Offer and Award
	Alterations in Contract
	Corporate Certificate
	Schedule
	00700 Contract Clauses
	00800 Special Clauses
	Idaho Wage Determination ID020001
	Idaho Wage Determination ID020002

	TECHNICAL SPECIFICATIONS
	Table of Contents
	01005   Site Specific, Supplementary Requirements
	01010   Summary of Work
	01025   Payment
	01045   General Requirements
	01061   Environmental Protection
	01101   Management Plan and Reports
	01110   Human Safety and Health
	01300   Submittals
	01400   Contractor Quality Control
	01500   Construction Facilities and Temporary Controls
	01700   As-Built, Records, O & M Manuals and Warranty


	T2: DACA67-02-D-2005
	t1: DACA67-02-D-2005


